FIDIC Plant and Design-Build Contract 
2nd Ed (2017 Yellow Book)
		Zugdidi Hotel
CONTRACT DATA

	Sub-Clause
	Data to be given
	Data

	1.1.20
	
	[*]%

	1.1.17
	Defects Notification Period DNP
	60 months, following the issuance of the Taking Over Certificate

	1.1.30
	Employer’s name and address
	M2 ZUGDIDI LTD /ID 402109721

	1.1.35
	Engineer’s name and address
	N/A

	1.1.87
	Time for Completion
	Shall be provided/defined by the tender participant

	1.3 (a) (ii)
	Agreed methods of electronic transmission
	Electronic mails

	1.3 (d)
	Address of Employer for communications
	gzakalashvili@m2.ge


	1.3 (d)
	Address of Engineer for communications
	N/A

	1.3 (d) – Tenderer to Complete
	Address of Contractor for communication
	N/A

	1.4 
	Contract shall be governed by the laws of
	Georgia

	1.4
	Ruling language
	Georgian

	1.4
	Language for communications
	Georgian and/or English (document in any of the referred languages are acceptable)

	1.8
	Number of additional paper copies of Contractor’s Documents
	3

	1.9
	Period for notification or errors, faults or other defects in the Employer’s Requirements 
	N/A

	1.15
	Total liability of the Contractor to the Employer under or in connection with the Contract
	

	2.1
	After receiving the Letter of Acceptance, the Contractor shall be given right to access to all of part of the Site within 
	10 days

	2.4 Non-applicable 
	Employer’s financial arrangements
	

	4.2
	Performance Security (as percentages of the Accepted Contract Amount in Currencies): USD
Percent: 5%
Currency: USD


Warranty bond
Percent: 5%
Currency: USD
Percent: ) 5% (five percent) of the Contract Price for the 1st (first) year of the Defects Notification Period;
(b) 2.5% (two point five percent) of the Contact Price for the 2nd (second) year of the Defects Notification Period;
 
	

	4.4 (a)
	Maximum allowable accumulated value of work subcontracted (as a percentage of Accepted Contract Amount)
	10 % of the estimated contract amount

	4.4 (b)
	Parts of the Works for which subcontracting is not permitted:
	N/A

	4.7.2 
	Period for notification of errors in the items of reference
	[*] days

	4.19
	Period of payment for temporary utilities
	As indicated under the utility bills

	4.20
	Number of additional paper copies of progress reports 
	2

	6.5
	Normal working hours on the Site
	12 hours, provided that the Contractor is responsible to organize the shifts in accordance with the laws of Georgia

	8.3
	Number of additional paper copies of programs 
	

	8.8
	Maximum amount of Delay Damages
	10% of the Accepted Contract Amount

	13.4 (b)(ii)
	Percentage rate to be applied to Provisional Sums for overhead charges and profit
	Shall be defined/provided by the contractor

	14.2
	Total amount of Advance Payment (as a percentage of Accepted Contract Amount)
	10 % of the accepted contract amount

	14.2
	Currency of currencies of Advance Payment 
	USD equivalent in GEL in accordance with the currency exchange rate established by National Bank of Georgia on the date of payment

	14.2.3
	Percentages deductions for the repayment of the Advance Payment
	10 %

	14.3
	Period of payment
	

	14.3 (b)
	Number of additional paper copies of Statements
	

	14.3 (iii)
	Percentage of retention
	5 % (five percent) of the Accepted Contract Amount, retained per each submitted Interim Payment Certificate.

	14.3 (iii)
	Limit of Retention Money (as a percentage of Accepted Contract Amount)
	5%

	14.5(b)(i)
	Plant and Materials for payment when shipped
	N/A

	14.5(c)(i)
	Plant and Materials for payment when delivered to the Site
	N/A

	14.6.2
	Minimum amount of Interim Payment Certificate (IPC)
	N/A

	14.7(a)
	Period for payment of Advance Payment to the Contractor
	Within 10 days after receiving an advance payment bank guarantee

	14.7(b)(i)
	Period for the Employer to make interim payments to the Contractor under Sub-Clause 14.6 
	Within 21 days after provision and confirmation by the Employer interim payment certificate

	14.7(b)(ii)
	Period for the Employer to make interim payments to the Contractor under Sub-Clause 4.13
	N/A

	14.7 (c)
	period for the Employer to make final payment to the Contractor
	Within 56 days after the employer receives ths IPC

	14.8
	financing charges for delayed payment (percentage points above the average bank short–term lending rate as referred to under sub-paragraph (a)
	0.01% of the Accepted Contract Amount per each day of delay not exceeding 10% of the Contract

	14.11.1 (b)
	number of additional paper copies of draft Final Statement
	N/A

	14.15
	currencies for payment of Contract Price:
	USD equivalent in GEL in accordance to the official currency exchange rate established by National Bank of Georgia on the date of payment

	14.15 (a)(i) N/A
	proportions or amounts of Local and Foreign Currencies are: Local................................................................... Foreign................................................................
	N/A

	14.15 (c) N/A
	currencies and proportions for payment of Delay Damages
	N/A

	14.15 (g)
	rates of exchange
	

	17.2 (d)
	forces of nature, the risks of which are allocated to the Contractor
	Any forces of nature that indirectly were triggered / derived from actions of the Contractor; 

Forces of nature related to historic placement/siting of the Site

	19.1
	Permitted deductible limits: insurance required for the Works ......................... insurance required for Goods .............................. insurance required for liability for breach of professional duty ................................................. insurance required against liability for fitness for purpose (if any is required) ................................... insurance required for injury to persons and damage to property............................................. insurance required for injury to employees ........... other insurances required by Laws and by local practice:
	Insurance of works and equipment: 115% (one hundred and fifteen percent) of the Accepted Contract Amount 

Minimum amount of third party 
Insurance:1,000,000.00 USD per accident with unlimited numbers of occurrences.

	19.2(1)(b)
	additional amount to be insured (as a percentage of the replacement value, if less or more than 15%)
	N/A

	19.2(1)(iv)
	list of Exceptional Risks which shall not be excluded from the insurance cover for the Works
	Shall be negotiated during the insurance policy isuance

	19.2.2
	extent of insurance required for Goods .......................... amount of insurance required for Goods........................
	

	19.2.3.(a)
	amount of insurance required for liability for breach of professional duty
	1,000,000 USD

	19.2.3.(b)
	insurance required against liability for fitness for purpose
	yes / no (delete as appropriate)

	19.2.3.
	period of insurance required for liability for breach of professional duty
	

	19.2.4.
	amount of insurance required for injury to persons and damage to property
	500,000 USD

	19.2.6.
	other insurances required by Laws and by local practice (give details)
	

	21.1.N/A
	time for appointment of DAAB
	

	21.1.N/A
	the DAAB shall comprise
	N/A

	21.1.N/A
	list of proposed members of DAAB - proposed by Employer..............................................
- proposed by Contractor..............................................
	N/A

	21.2.N/A
	Appointing entity (official) for DAAB members ................
	N/A

	21.6 
	Arbitration
	The disputes will be referred to the courts of Georgia



