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Installation and connecting the cables needs for SCADA - substation Tetritskaro
 
The work required by the project:
- supply and installation of cable routes to the substation Tetritskaro
- cable connection between RTU cabinets and control cabinets
- SCADA cabinets mounting on a pedestal (cabinets can not be mounted on the wall)
- transport 2 pcs cabinets SCADA to substation
 
Note:
- cables - adds Energo-Pro
- type of cable routes eg. KOPOS DZI 60X100 - adds contractor
- type tube e.g. Kopoflex - UV-stabilized flexible doublecoat corrugated pipe - adds contractor
- pedestal cabinets SCADA - adds contractor
- fixing materials - adds contractor
 
Expected commencement of the work May 15, 2017
Completion of the work May 17, 2017
Functional tests of May 18, 2017

