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Terms of Reference
for a local consultancy for the preparation a background paper 
on a legal setup for MRV in Georgia
in the context of the GIZ-Project
“Information Matters: 
Capacity Building for Ambitious Reporting and Facilitation of International Mutual Learning through Peer-to-Peer Exchange”
PN: 2012.9020.4-003

1. [bookmark: _Toc410917507][bookmark: _Toc410917508][bookmark: _Toc398904230]Background

Georgia is a signatory of the United Nations Framework Convention on Climate Change (UNFCCC). The country has also ratified the Kyoto Protocol and in early 2017 finished the national procedures to accede to the recently negotiated Paris Agreement. Prior to the adoption of this agreement, Georgia submitted the Intended Nationally Determined Contribution ((I)NDC) to the UNFCCC as its first international climate change commitment to adapt to the climate change and to reduce the greenhouse gas (GHG) emissions. The smooth implementation of (I)NDC requires adequate and consistent actions by the government of Georgia which need to be monitored and reported to the UNFCCC. 
The Ministry of Environment and Natural Resources Protection of Georgia (MoENRP) is responsible for the compilation of the GHG inventory, being a vital part of climate change reports. The compilation process is mainly performed with the financial assistance provided by the Global Environment Facility (GEF). Georgia has so far communicated three National Communications (NC) and one Biennial Update Report (BUR) to the UNFCCC secretariat. NCs provide information on GHG emissions and activities to reduce them and adapt to climate change, while BURs deliver an update of the information presented in NCs, in particular on national GHG inventories, mitigation actions, constraints and gaps, including support needed and received.
Sustainable information systems are the driving force behind effective reporting, which is essential for the international community to track the achievement of the objective of the Convention. The challenge for climate reporting lies on the lack of a systemic approach to establish a GHG inventory and a Measurement, Reporting and Verification (MRV) system keeping track of the GHG emissions of a country on a regular basis. 
In the process of Georgia establishing a well-functional MRV system, the compilation of a consistent legal framework must play a crucial role. Currently, there is no persistent legal instrument in place to mandate different entities to report to the MoENRP. The existing legal framework provides only limited environment for the coordination of MRV issues across the key line entities. Therefore, a legal instrument is needed for the implementation of the proposed institutional structure of the MRV system. 
On behalf of the German Federal Ministry for the Environment, Nature Conservation, Building and Nuclear Safety (BMUB), the project ‘’Information Matters: Capacity Building for Ambitious Reporting and Facilitation of International Mutual Learning through Peer-to-Peer Exchange” is implemented by the Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ) GmbH. The project aims to provide technical assistance to the MoENRP to strengthen its in-country capacities for enhanced monitoring and reporting.
In Georgia, the Information Matters project supports the development of above mentioned MRV system.  This support entails the compilation of a guidance document on “Institutional setup of an MRV system.” The document will present an assessment on the institutional framework and propose an institutional structure that the country needs to develop in order to produce National Communications (NC) and BURs in a regular and sustainable manner. Based on this document a paper suggesting a legal setup to operationalize an MRV system in Georgia will be compiled.

1.1. Objectives 
Under the direct supervision of the GIZ Information Matters project, the specific objective of this assignment is to elaborate a background paper suggesting a legal setup to operationalize an MRV system in Georgia. This paper will be developed on the basis of the “Institutional setup of an MRV system” prepared under the framework of the Information Matters project. 

The local consultant/s will complete the following task:

	Elaboration of a background paper to suggest the required legal setup to operationalize the MRV system in Georgia 

	Tasks
	Timeline

	1. Identify, collect and analyze relevant documents and policies 

	By beginning of September, 2017

	2. Elaboration of the full background paper on how to set up a legal structure for operationalizing an MRV system. The background paper to be based on the overview of existing legal framework in Georgia related to climate change reporting and MRV institutionalization. 
	By the end of September, 2017

	3. Inclusion of recommendations and incorporation of corrections and comments from MoENRP and GIZ 

	By beginning of October, 2017

	4. Presentation of the background paper to MoENRP and (possibly) other stakeholders for further discussion and decision making

	By mid-October, 2017



1.2. [bookmark: _Toc410917512]Reports/deliverables and timeframe
Deliverables
· A final background paper including all work results, recommendations, feedback from the partner and other stakeholders together with an executive summary. The paper will be elaborated in English and contain up to 7 pages (Microsoft Word format). The document “Institutional setup of an MRV system” and necessary templates will be provided by the GIZ Information Matters project. 
· A short assignment report reflecting the working process of the assignment. The report is expected to contain up to 2 pages and be completed in English (Microsoft Word format). A template will be provided by the GIZ Information Matters project.
· A PowerPoint presentation which gives an overview about the draft background paper. 
· Participation in the stakeholder meetings (if any) to present and discuss the background paper. 

Timeline of Deliverables
	Key Milestones 
	Due date 

	1. Assignment starts
	07 September, 2017

	2. Identification and collection of relevant documents and policies that need to be analysed
	15 September, 2017

	3. Submission of the draft paper to MoENRP, GIZ and other relevant stakeholders 
	26 September, 2017

	4. Incorporation of corrections and adaptations suggested by MoENRP, GIZ and other relevant stakeholders to finalize the report
	[bookmark: _GoBack]06 October, 2017

	5. A short assignment report (max. 2 pages) to be prepared and submitted to MoENRP and GIZ. 
	09 October, 2017

	6. Submission of the final document together with the PowerPoint presentation (max. 7 pages)
	16 October, 2017




2. Working Modalities

· The experts will directly support the MoENRP climate change office in cooperation with GIZ to ensure the government ownership of the process;
· The experts will work in close coordination with the local GIZ Information Matters project under direct supervision of Mrs.Ketevan Vardosanidze (national project advisor)
· Overall supervision for the assignment is provided by Mr. Oscar Zarzo (Georgian component project supervisor)
· In addition, the expert/s will work in close coordination with other national and international stakeholders as s/he might deem necessary and useful for an effective implementation of the assignment. GIZ will provide support identifying relevant stakeholders and will provide all relevant available documents.

3. [bookmark: _Toc406161140]Number of working days
It is expected that the work will be carried out in up to 7 consultancy days in the framework of the timeline set above.

4. [bookmark: _Toc406161141]Consultancy qualifications
The expert/s working for this assignment are required to have the following combined qualifications:
· Georgian national, fluent in Georgian and English;
· Master degree in law, environmental science, public administration or other relevant fields;
· At least 3 years of proven experience in delivering legal consultancy services to the public sector;
· At least 2 years of experience in drafting legal acts, various regulations and similar documents, oriented to the environment sector;
· At least 4 years of experience working for international development cooperation and capacity building activities;
· Previous experience in the field of development assistance or related work for a donor organization, governmental institutions, NGO;
· Being familiar with (I)NDC, LEDS, NAMA and MRV concepts;
· Familiarity with climate change reporting as well as the content of Biennial Update Reports and National Communications.
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