
1 Orginizational experience and knoweldge

1.6
Proven partnership with municipalities, including ability to mobilize municipalities and ensure their active 

participation; 

1.7 Record of working relation/partnership with MRDI and MoIDPOTLHSA

Experience working on issues related to vulnerable children and families

1.4
experience  in designing concepts, practical tools, manuals and materials for municipal structures and employees 

(preferably in the area of social protection and child care)

1.5 Working experience with other international organizations/UN in the similar fileds

1.1 relevant experience in the areas of social protection, social programing (preferably involving local municipalities)

1.2 relevant experience in the area local self-government strengthening, capacity building and support

1.3

Proven partnership with municipalities, including ability to mobilize municipalities and ensure their active 

Record of working relation/partnership with MRDI and MoIDPOTLHSA;

Professionals in the area of local self-governance, social protection, child care and monitoring and evaluation;

Partnership building and networking experience.

Stage II: Technical Evaluation Criteria

TECHNICAL EVALUATION MATRIX (TEM) 

Stage I: Mandatory Requirements (Pre-qualification Criteria)

At least 10 years of relevant experience in the areas of social protection, social programing, local self-government 

Extensive experience (at least 10 years) in designing concepts, practical tools, manuals and materials for municipal 

Comprehensive knowledge of local self-government, child care and social protection systems;

Experience in managing complex projects and navigating through various stakeholders;



2 Quality of the project proposal

Total score:

2.4
CVs of field experts (social protection and social programmes development expert,  local self- governance extert) 

present  

2.5 CVs of Project management and experts

2.1
Proposed actions and approachs are in line with the TOR; objectives, actions and resources are well understood and 

clearly proposed 

2.2 project action plan is realistic and well developed

2.3
project monitoring and quality control

mechanisms in place


