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TECHNICAL SPECIFICATIONS 

A. General Information 

1. Description of the Work 
1.1. Georgian healthcare provider Evex Healtcare Group (hereinafter referred to as Employer) intends to contract out 

“Improvement of Fire and Smoke Confinement Features” works at SUNSTONE Hospital building in Tbilisi. For building 
the system, supply, assembly and production of the materials having at least the specifications stated herein and 
attached shall be carried out and the system shall be delivered, in operational state, according to the technical 
specifications and the relevant standards. 

1.2. These specifications reveal technical features and details that need to be respected to perform the said work. 

1.3. Within the scope of “Improvement of Fire and Smoke Confinement Features”, Contractor shall provide material supply, 
installation and engineering services, constructional works as a package, to ensure delivery of the system, in 
operational state, according to the standards mentioned within this technical specification and in accordance with 
specific approved/listed system details which will be submitted by the contractor.  

1.4. In this scope, the employer may appoint a certified organization as an auditor to control the company that it will do 
business with, following the issuance of the work after the tendering process and procurement works. This 
organization shall have all the powers held by the employer. 

2. Scope of the Work 
2.1. Work, in general, includes demolition of existing walls, doors which do not have the required features, providing fire 

compartmentation by walls and doors of the existing building of SUNSTONE Hospital in Tbilisi.  

2.2. The properties of the building are as follows: 
 Location        :  Tbilisi 

 Construction Type     : Concrete Structure 

 Number of Floors     : Basement Floor+ Ground Floor + 5 Floors + 1 Technical Roof Floor 

 Building Height     : 

 Enclosed Parking Area :  N/A 

 Atrium        :  N/A 

 Occupation of building  :  Occupied / Existing  

 
2.3. The Work of this contract is also to include dismantling, renew, reconstruct -if necessary- in order to achieve access to 

the point of vertical openings behind the existing plasterboard walls. 

2.4. Prior to this work Improvement of Fire & Smoke Confinement Features Drawings which consists of Demolition and 
Construction Plans of defined locations were prepared for fire and smoke confinement requirements of Evex Sunstone 
Hospital Building in accordance with the below stated standards.  The result of that study set out considerable amount 
of deficiency in fire compartmentation of vertical openings. Technical detail drawings revealed by that The Demolition 
and Construction Plans is also presented in Improvement of Fire & Smoke Confinement Features Drawings of this 
technical specification.  

2.5. In “ Improvement of Fire & Smoke Confinement Features Drawings” of this report, each construction point is 
designated with a certain numbering. These numbers are unique for each work and the procedure for numbering aim 
to identify the location and the operations that is required for demolition and construction As given below the first part 
located before dash line indicates the floor level and the compartment number which were indicated in the drawing, 2nd 
part indicates the architectural type of work, and the 3rd part located after dash line indicates the location in the 
compartment. The exact locations can be seen from the key plans represented at the legend of the drawings. 
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2.6. Works to be done shall comply with international fire protection and fire safety protection rules and standards. 

Furthermore, all relevant standards incorporated by reference in this standard, shall prevail with the same validity. In 
this context, the standards to be valid and applicable in design, installation (assembly), commissioning, trial and 
acceptance process are; 

 

EN        European Norms  

NFPA       National Fire Prevention Association  

UL            Underwriters Laboratories  

Local Code      ტექნიკური რეგლამენტის „შენობა-ნაგებობის უსაფრთხოების წესების“ დამტკიცების თაობაზე 41 

         Effective from : 01/01/2017 

2.7. The listing of systems and applications are intended as potential applications that may be reflected by the project's 
scope of work. The Contractor shall be responsible for reviewing of the appropriate systems required. 

2.8. No matter which of the above-mentioned certifications the products bear, they shall be submitted to the material 
approval, notwithstanding the certifications they have, and the administration shall investigate whether they are 
compliant with where they will be used. Only after the material approval by the employer, supply and installation of 
such materials shall be permitted. 

2.9. Even if the changes are highlighted during the proposal phase, and if the Employer does not accept in writing or even 
if they are accepted and/or installed but deemed to be non-compliant afterwards, such non-compliant material(s) shall 
not be accepted unless they have the required material certifications. 

2.10. If any existing detail is not in conformance with the previously tested system by the manufacturer than an Engineering 
Judgement published and signed by the manufacturer’s Registered Professional Fire Protection Engineer or by a 
NFPA Certified Fire Protection Specialist would be acceptable depending on the 3rd Party Reviewer and/or Employer 
approval. 

3. Work Program and Duration of the Work 
3.1. The Contractor shall make the necessary work planning to do the work on time and submit the work program for the 

approval of the Employer from the date of contract, considering time duration represented in Gantt Chart. The work 
program that will be submitted shall contain the following information, in days and each individually, according to the 
order of priority and sequence basis, shall be specified as the actual calendar date: project, material supply time, 
unloading the site, power outage, fire protection water mains cutting-off periods, hot-work time.  

3.2. Because the work will be held in a running facility, place of delivery, making the environment suitable to work etc. shall 
be considered in the construction period. 

3.3. Contractor, in order to complete the work within the Construction Period set forth in its proposal, is obliged to provide 
the necessary work force and installation team. 

3.4. The Work Program that will be prepared at beginning of the work shall be updated on weekly basis and submitted to 
the employer. Especially for the “Entry Restricted (e.g. intensive care unit, new born, surgery, post operation, 
angiography departments)” sections contractor to inform employer and to get related work permission for the subject 
area.  

3.5. Following approval of the Work Program, in cases of failing to deliver the work place, to make decisions, to delay the 
approvals for reasons that may be attributed to the employer and if the contractor is not be able to perform another 
work due to the delays resulting from employer, those durations will be added to the Work Period. However, contractor 
may not claim any compensation from the Employer for such extensions. 

3.6. Work Period shall be deemed to be started after the Provisional Acceptance and by the delivery of the work order. 

3.7. The Contractor shall clearly state the period required to complete all the work. 

3.8. The Contractor may ask revision or amendment of the work program content, duration and sequence.    

4. Material Supply  
4.1. All materials, equipment and tools to be used during construction shall be provided by the Contractor.  

4.2. All materials shall be new, unused, made with first-class workmanship, in accordance with the specifications in the 
Technical Specifications and shall deliver the required performance. 

4.3. All material to be used shall be submitted to the employer for approval. During the bidding, mentioning any brand and 
model, even if they fit in with the Technical Specifications does not mean that they may be used. Also, since 
installation of the equipment will be realized under the responsibility of the contractor, it shall be essential that the 
material is received as mounted and operational. 

4.4. Before starting work, The Contractor shall, give a collective Application List for all the construction points versus 
materials to be used. This list shall also indicate the appropriate listing (approval) number of the system and drawing of 
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the system.  Following the approval of Application List, in accordance with the order and install (assembly) program, all 
materials shall be submitted for approval separately. Applications shall start when the Application List and Materials 
are found to be compliant. Employer shall evaluate and answer the material applications for approval, within a 
maximum of two week, using the Approval / Conditional Approval / Rejection form. Employer may require more details 
related to the material which is submitted for approval at the approval stage as well as seeing the sample of the 
material and ensuring the trial.  

4.5. Employer shall have the right to reject the materials at any time, if such materials are found non-compliant with all 
kinds of technical requirements and required performance, regardless of whether it was previously deemed compliant.  

4.6. The Contractor shall submit those who are authorized representative of the provided materials in Georgia with their 
contact information at the approval process. If the employer needs these materials in the future, it shall have the direct 
power to procure them from this company. The contractor may not impose any restriction for sales related to the 
companies in this regard. 

4.7. Provide materials classified by UL, ULC, FM, Warrington Fire, LPCB or VDS to provide equal rating of Fire Resistance 
at minimum hourly stated in Improvement of Fire & Smoke Confinement Features Drawings. 

4.8. Provide asbestos free materials that comply with applicable codes and have been tested in accordance with UL 1479 
or ASTM E-814. 

5. Quality Assurance  

5.1. Applicator Qualifications:  Three (3) years of experience on installing classified fire compartment/wall systems. 

5.2. Electrician: For the reinstallment of the electrical equipment on ceiling and walls, a 4 four years experienced electrical 
technician with an electrical technician diploma is required. 

5.3. Suspended Ceiling Installer: For the reinstatement of the suspended ceiling 2 years experienced installer is required. 

5.4. Mason: For the demolition and construction of the walls 2 years experienced workman is required. 

5.5. Gypsum Plaster Master: For the installation of plasterboard and the finishing of the walls 2 years experienced 
workman is required. 

5.6. Performance: Materials shall have been tested to provide fire rating equal to that of the construction fire barrier. Any 
fire barrier not designated on drawings deemed to be having rating of one –hour as a minimum. 

5.7. List past projects indicating required experience. 

6. Submittals  

6.1. Submit shop drawings showing each point of application, indicating proposed listed system materials, methods of 
installation, and actual adjacent construction. 

6.2. Submit a copy of UL/ULC or EN 1366-4 testing illustration of each proposed system indicating manufacturer approved 
modifications. 

6.3. Submit copies of manufacturer’s specifications, recommendations, installation instructions, and maintenance data for 
each type of material required. Include letter indicating that each material complies with the requirements and is 
recommended for the applications shown. 

7. Delivery, Storage and Handling 

7.1. Deliver materials undamaged in manufacturers clearly labelled, unopened containers, identified with brand, type, 
grade and UL/ULC/CE label where applicable. 

7.2. Coordinate delivery with scheduled installation date to allow minimum storage time at site. 

7.3. Store materials in clean, dry, ventilated location. Protect from soiling, abuse and moisture.  Follow manufacturer's 
instructions. 

7.4. After demolition of walls/ceilings/doors etc., materials which will not be used again shall be stored in a defined area 
and then shall be removed.  

8. Project Conditions  

8.1. Verify existing conditions and accessibility options before starting work. Correct unsatisfactory conditions before 
proceeding. 

9. Environmental Requirements  

9.1. Furnish adequate ventilation if using solvent. 

9.2. Furnish forced air ventilation during installation if  required by manufacturer. 

9.3. Keep flammable materials away from sparks or flame. 

9.4. Provide masking and drop cloths to prevent contamination of adjacent surfaces by fire stopping materials. 

9.5. For the rooms or areas that are subject to “High Security” free personnel circulation is prohibited. Contractor is to get 
approval and subject to concomitance of an employer assigned escort only.  
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10. Acceptable Manufacturers  

10.1. Subject to compliance with requirements, provide products of one of the following manufacturers as further defined in 
the Improvement of Fire & Smoke Confinement Features Drawings of this specification.  

10.2. Knauf, Rigips, Dalsan are some of the acceptable manufacturers for gypsum boards and drywall systems. 

10.3. Feza, Berk Endüstriyel, TVM, Dierre, Kale, Ninz are some of the acceptable manufacturers for fire doors. 

10.4. Assan Aluminum, Schueco are some of the acceptable manufacturers for aluminum fenestration for glass wall. 

10.5. Catalogues of products shall be supplied from manufacturers before application and they shall be approved from the 
Project Management Company (PMC) 

11. Preparation and Installation 

11.1. Dismantle -if necessary- suspended ceilings and related appurtenances (speakers, lighting fixtures, detectors, 
switches etc.) gently and store them temporarily at the locations indicated by employer. 

11.2. Clean surfaces to be reconstructed, of dirt, grease, oil, loose materials, rust, or other substances that may affect 
proper fitting, adhesion, or the required fire resistance. 

11.3. Install materials in accordance with printed instructions of the UL Building Materials Directory and in accordance with 
manufacturer's instruction, for each new application areas; new rated hall construction and vertical shaft areas. 

11.4. Protect materials from damage on surfaces subject to traffic or physical contract by occupants or construction 
personnel. 

11.5. Fix -if necessary- or replace the broken damaged ceiling and floor elements with the new ones but compatible with the 
previous application. 

11.6.  Reinstall -if necessary- suspended ceilings and related appurtenances (speakers, lighting fixtures, detectors etc.). 

11.7. For the construction and installation features comply with the notes below in the Appendix Part 

12. Field Quality Control  

12.1. Examine walls to ensure proper installation that do not have any holes before concealing or enclosing areas. 

12.2. Keep areas of work accessible until inspection by applicable 3rd Party Reviewer. 

12.3. Clean up spills of liquid components. 

12.4. Neatly cut and trim materials as required. 

12.5. Remove equipment, materials and debris, leaving area in undamaged, clean condition. 

13. Inspection (Test) Operations 

13.1. System, during and after manufacturing and assembly shall be subject to further trial processing. 

13.2. After independent inspection of each element, the problems encountered during this test shall be eliminated. Any 
problems of the sub-systems, shall be deemed as if seen in all sub-systems, and all of them shall be examined and 
eliminated, then inspections shall be done again.  

13.3. For conducting inspections on the systems which are brought into operation faultlessly, under the 3rd Party Firm's 
supervision, the Contractor shall contact with the Employer in writing. In this report;  

a) Description of the inspection to be performed, 
b) The purpose of the inspection, 
c) The items which will be observed for performance, and the necessary measurements. 
d) Values to be accepted for the events which will be observed for performance 
e) Methods and equipment to be used for measuring, 

shall be specified clearly and detailed. The test, in which the 3rd Party Firm will participate as an observer, shall be made 
after this report is found compliant.  

13.4. All kinds of Fire Compartment Systems that are designated as faulty during the inspection shall be replaced with new 
ones. 

13.5. Inspections are not a part of the temporary admission procedure, but they are an integral part of the direct contracting 
work. 

13.6. All measurements shall be made according to a form and procedure which will be submitted to Employer for approval 
by Contractor.  

13.7. Inspections shall be made according to the material manufacturer’s requirements as well. 

13.8. All necessary test equipment, workmanship, testing and measuring equipment, engineering services, and so on shall 
be provided by the Contractor for delivering the fire stopping system in working condition.  

 

 



 
Tbilisi / Georgia 

SUNSTONE HOSPITAL  
IMPROVEMENT OF FIRE & SMOKE 

CONFINEMENT FEATURES   
EVEX-SUNSTONE-KAR-SPC-012 

 

 
KARİNA Design, 

Consultancy and Training 
Services Ltd.Co. 

 

© KARİNA Design, Consultancy and Training Services Ltd.Co. – 15June 2021 - Rev.00 Page : 6 / 7 

 

14. Documents (Documentation) 

14.1. The contractor shall present all kinds of certifications, system detail drawings prepared as a result of the testing 
process, engineering judgement reports, suggestions and so on, to the Employer. See Specification [EVEX-
SUNSTONE-KAR-SPC-001] for further requirements on submittal.  

14.2. In order to get approval of the material and system that will be used while the works are going on, the contractor shall 
present to the Employer approval of the following documents as 3 sets.  

- Catalog pages of the products to be used (English) 

- Technical datasheet of each item.  

- Fire resistance rating certificates  

- Application List for all system (as stated in section 5.4) 

- Listing/Approval/Certification and/or Declaration of Performance of the System Detail. 

- Labeling sample to be attached near the construction point. 

14.3. After completion of all works and operations, to be done in a healthy way of the operation and maintenance of each of 
the materials and components, related to the used material for the maintenance and use, detailed and complete 
documentation shall be provided. Document package in English includes the following;  

- As-built data, (as stated in section 7.1) 

- Guarantee certificates of the products (taken from the manufacturer) 

- Guarantee certificates for the entire system (arranged by the contractor) 

- Maintenance and operating instructions 

14.4. Binded documentation package shall be delivered as 3 sets. Also, the information shall be exported to a USB flash 
drive and burned on a CD as 2 sets. 

15. Warranty Commitment 

15.1. The system shall be under warranty commitment of the Contractor for 2 (two) years after the date of Temporary 
Admission. During the warranty period, all kinds of workmanship that may be required, materials, spare parts, etc. shall 
be paid by the Contractor.  

15.2. The contractor, if any problems arise in the Warranty Period, after the written notification sent by the employer, shall 
send his competent and expert staff, necessary materials and hardware, not later than 48 (forty-eight) hours. 

15.3. If the Contractor doesn’t come on time or not to give a satisfying response for the Employer, until making the 
necessary transactions, penalties will be applied as 0.5% (five thousandth) of the daily work cost and this amount shall 
be collected from the Letter of Guarantee by dissolving.  

15.4. After having received the materials in the operating condition provided by the contractor, as individually and the 
system as a whole, during the Warranty Period, against manufacturing and assembly faults, they shall be under 
warranty of the contractor and material manufacturers and suppliers. For all warranty transactions, the Employer shall 
accept the Contractor as its answerer.   

15.5. The contractor shall not be responsible of the Maintenance and Warranty related to the materials to be supplied by the 
employer.  

15.6. Submit a letter of bank guarantee not less than 25% of the total contract amount which is valid for one year after 
completion of the work. 

16. Application Rules  

16.1. The contractor is obligated to maintain manufacturing and work with safety in all kinds of productions and operating.  

16.2. During installation and field work, it always keeps a Responsible technical man in the field. Responsible technical man 
may be a technician or an engineer. He shall be responsible from controlling the environment and provide all kinds of 
work security. He also shall be responsible to ensure continuous works, in contact with the relevant departments in the 
workplace and thus the coordination.  

16.3. The Contractor in the manufacturing of all kinds, placement of the device shall seek the Employer’s comment and 
approval.  

16.4. The Contractor during the work period, shall not give any damage to the pipes, cables, structure, hardware and 
installation. If damaged, the Contractor will fulfill all kinds of material supply, manufacturing, installation, also he will 
perform all corrupted hardware or installation works as free of charge.  

16.5. The work to be performed under the project, integrity of the premises shall be kept under constant and reliable 
protection. "Continuity of Fire Safety" principle shall always follow in every stage of the work.  

16.6. Due to “Continuity of Fire Safety” being an integral part of the work, the Contractor is obliged to take on all kind off 
delays and changes in the Schedule. Therefore, he cannot make a formal request regarding additional time and cost. 
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16.7. Temporary or partial work shall only be made in specified areas for carrying out the defined work. Prior to application 
permission for the area shall be taken. Without the written permission, even if the works are described in the design 
and specifications, they shall not be performed.  

16.8. Contractor and subcontractor -without permission- cannot exceed prescribed workspaces and any image capture 
device (camera, video camera, usb flash disk, mobile phones, laptop computers etc.) cannot be used. 

16.9. It is prohibited to smoke, to carry lighter or matches in the facility. However, smoking may be permitted in break rooms 
or designated smoking areas during break time.  

16.10. Contractor will perform the connections, infrastructures with continued coordination and cooperation of the 
Employer’s competent engineers. 

16.11. The Contractor shall not make any works creating fire hazard in the building such as cutting, grinding, drilling, 
welding, etc. which are considered as “hot work”. After making manufacturing in the workshop or safe areas, only 
assembly takes place in the building. 

16.12. The Contractor shall comply with the Employer's quality control, occupational health and safety, environmental 
protection, work permits, etc. and generally accepted rules and the procedures.   There will be no additional cost for 
this prompt. 

16.13. The works will start after delivery the location to the Contractor.  

16.14. The construction of the system's installation, assembly and all necessary workmanship for delivery in an operational 
mode, including the cost of construction work, as nonprivileged will be provided by the Contractor. 

16.15. The connections will be performed with continued coordination and cooperation between the 3rd Party Firm, the 
Employer and the Contractor. The property shall not be subject to power outages, necessary measures will be taken 
to avoid such outages. If the power outage is scheduled and unavoidable, the Employer shall be notified in advance. 

16.16. The Contractor during the work period, is obliged to respect the Employer’s "Hygiene and Sanitation" rules. He shall 
seek the Employer’s opinion regarding equipment cleaning and equipment without permission to use prior to 
manufacture and implement such opinions.  

17. Works and Occupational Safety Rules 

 
17.1. In all the works to be done on site,  Georgia’s “Occupational Health and Safety Regulation in Construction Works” 

strictly followed.   

17.2. "Occupational Safety" is an integral part of the work. Contractor, because of this principle, is obliged to take into 
consideration of the changes at the work program and delays that may arise. Due to such a reason, the contractor 
cannot request any cost or additional time.  

17.3.  "Hot Work", "Work at height" "Working in the Closed Area" are subject to permission in the frame of “Occupational 
Safety". The contractor is obliged to take into consideration the changes in the work program due to permissions and 
delays. Due to such a reason, the contractor cannot request any cost or additional time.  

17.4. Those who will work at the facility must take "Occupational Safety Compliance Training". The contractor is obliged to 
take into consideration the changes in the work program due to annual leaves or national holidays and regular working 
days of the employer. Due to such a reason, the contractor cannot request any cost or additional time. 

 

-----  o  ----- 


