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TOR for STE-Assignments / 

Advisory / Services Contract 

 

 

 
 

 

 

Programme: Private Sector Development and Technical Vocational Education and 

Training Programme in South Caucasus (PSD TVET SC): 

“Clusters4Development” Project 

PN: 16.2179.6-007.00 

Activity: Support for development and implementation actions of a market-

oriented cluster in the tourism in Kakheti and Imereti Regions  

Period: 1 December 2022 – 31 May 2023 

 
 

Terms of Reference 

 

 

 

1. Brief information about the project 

“Clusters 4 Development: Better Business Sophistication in Georgia” Project (hereafter – C4D) is a multi-

donor action funded by the EU and the German Ministry for Economic Cooperation and Development 

(BMZ). The project is implemented by the Private Sector Development and TVET South Caucasus 

Programme at the Deutsche Gesellschaft für Internationale Zusammenarbeit (GIZ). 

 

C4D is an integral part of the EU Programme “Economic and Business Development in Georgia”, 

Component 3: greater business sophistication, in particular, related to the strengthened policy 

framework to facilitate the development of SME, clusters and incubators (Result 3.1) and the 

development and functioning of the clustering approach in at least 5 pilot sectors in Georgian regions 

(Result 3.2). 

 

In line with these results, the specific objectives of the project are: 1) Enhanced business performance of 

private sector actors in the construction, tourism and apparel sectors through cooperation mechanisms 

(Components 1-3); and 2) Improved institutional framework for cluster and business development 

(Component 4).  

 

Specifically, the project is implemented across four components: 

 Component 1: Development and pilot implementation of a market-oriented cluster in the 

construction sector. 

 Component 2: Development and pilot implementation of a market-oriented cluster in the 

tourism sector. 

 Component 3: Development and pilot implementation of a market-oriented cluster in the 

apparel sector. 
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 Component 4: Enhancement of institutional capacities for cluster and business development. 

 

Key Implementing Partner of the project is the Ministry of Economy and Sustainable Development of 

Georgia (MoESD). 

 

 

Context and current situation in the field of assignment  

Clusters4Development project supports establishment of two market-oriented clusters in the tourism 

sector, one in Kakheti, one in Imereti.  Each cluster is comprised of approximately 30 “core” members, 

with additional “potential” members during the current start-up phase.  Cluster members comprise the 

following types of business: Craft Makers, Concept Accommodation, and Food & Wine Producers. Both 

clusters have the theme of “Authentic”, with members selected due to their passion and interest in 

promoting traditional methods of production.  Clusters were established in October 2021, and await 

legal registration, which is scheduled for early 2023.  To support the establishment of the clusters, the 

project has formulated several support activities, both directly to individual cluster members, as well as 

the clusters themselves. 

This approach has been chosen to highlight the clusters as offering something diverse, authentic, and 

experience-based tourism offerings to the respective regions.  In the long-term this will not only help 

cluster members themselves, but also promote tourism in Imereti and Kakheti, as well as all of Georgia. 

Covid-19 has hit Georgia’s tourism sector hard, and this is felt especially in rural areas.  Before the 

pandemic Tourism was a major contributor to Georgia’s economy. It accounted for 7.5 percent of GDP 

growth in 2018.  Georgia received a record number of 8.7 million international visitors (tourists, transit, 

other) in 2018, a 10 percent increase over 2017.  Supporting tourism recovery of cluster members is 

therefore an additional goal of the project. 

Cluster members have been assessed by project experts, and capacities need to be enhanced in terms of 

general and facility level management, quality service and infrastructure (e.g. product diversification, 

new marketing approaches, sustainable product development, digitalization), quality education in 

tourism related specialties.  This mainly refers to the significant number of small-scale, family-owned 

businesses in the sector, which often lack adherence to quality and standards and have limited oversight 

on up-coming challenges and market trends. The cluster-based approach will contribute to enhanced 

sector-wide capacity and quality up-grade, product diversification and market access by strengthening 

cooperation and capacities of market players along both horizontal and vertical value chains. 

The approach in both project regions reflects the strategic policy framework, in particular the efforts 

undertaken by the Georgian National Tourism Administration (GNTA) in raising regional tourism profiles 

both nationally and internationally. The most recent marketing and branding propositions for both 

regions suggest building the tourism offer around “the primary wine-making region and wine 

destination in Georgia” in Kakheti and the “ancient, diverse and rich history, culture and food plant 

heritage” in Imereti. 
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3. Objective of the project and assignment 

 

 

The objective of the current assignment is to cover the tourism and clustering aspects related to the 

establishment and further development of one tourism cluster in in Kakheti and one tourism cluster in 

Imereti. The focus of the clusters is to unite Georgian small and medium size enterprises active in Tourism 

sector, identify their needs, challenges and opportunities and support them in their further sustainable 

development through networking, promotion and access to knowledge and expertise. The vision for the 

clusters is to develop a cooperative, innovative space where tourism, technology, sustainability and 

knowledge meet - a space where different stakeholders within Georgia’s tourism industry support and 

collaborate with each other to build a strong image of Georgia’s tourism industry both locally and 

internationally The mission is to represent, promote and support Georgian SMEs in Tourism sector while 

increasing their competitiveness in the local and international market as well as providing Tourism service 

producers with tools and skills which allow them to be more competitive in terms of sustainability, product 

development, marketing, and international exposure/outreach. 

 

In 2021 and 2022, the Project has already identified opportunities for establishing and assuring 

sustainability and competitiveness of a business clusters related to tourism and hospitality. 

 

Based on the overall objective of the Project, the purpose of this assignment is to help to support the 

development of the Authentic Kakheti tourism cluster and Authentic Imereti Tourism Cluster (one in 

Imereti and one in Kakheti) to realize their vision, mission and objectives conducted by the C4D project 

through its phases of activities. The local expert for Tourism shall, in collaboration with GIZ team and a 

further local experts and key stakeholders: 

 

a) Support the implementation of the objectives and planned activities of clusters by development 

of recommendations - re-evaluate the findings and results of work done previously, study and 

analyse the objectives and planned activities of clusters. Develop recommendations regarding 

optimisation of existing objectives and planned activities; 

b) Co-Develop/participate in developing of the Position Papers for the regional clusters and its 

m e m be r  SMEs and partner stakeholders, support them in further cooperat ion and 

development of partnerships & collaborations; 

c) Support  in developing further training materials and co-conduct trainings in (including but 

not limited to): tourism product development, visibility, access to finances, Sustainability, 

Digitalization, workforce development etc.; 

d) Asses new potential as well as existing individual cluster members and their individual needs in 

terms of product development, service development & market positioning, co participation in 

branding and digital promotion strategy development, marketing and digitalization process within 

the clusters and selected member companies. 

e) Support the team in creating of Individual development planning for the member SMEs based on 

the assessment and help in implementation of the plans and actions, provide individual coaching 

and consultations to the cluster member SMEs.  

f) Contribute to the Institutionalization and strengthening of the clusters - elaborating action 

plans and priority fields for activities, facilitating incorporation of EU/industry standards in cluster 

activities, supporting integration into EU/industry clusters and platforms, and, if needed, 

registration of the cluster as a legal entity under Georgian law.  
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g) Assessing of the progress, challenges and needs of the cluster - ensure the sustainability of the 

cluster. Monitor the implementation of necessary measures to achieve sustainability, 

strengthening key stakeholders, such as local governments and Destination Marketing 

Organisations (DMO). 

 

All activities will be conducted in close cooperation with program expert as well as GIZ staff. 



 

3.1 Approach to the Implementation & Specification of Inputs and Outputs 

 

To serve the purpose outlined in section 1, the Project seeks to contract a 

competent local consultant / tourism expert (an individual) in tourism and 

hospitality to prepare grounds for, to support and work in tandem with another local 

expert providing expertise in sustainable tourism and GIZ team. 

 
The details of the assignment components are provided below. Please note that the foreseen 

implementation steps can be slightly amended during the course of the project.  

 

3.2 Tasks to be performed by the contractor 

 

Phase / Activities Deliverables Amount of days 

1. Preparations   
1.1. Review the findings and results of work 

done previously, study and analyse the 

objectives and planned activities of 

clusters  

1.2. Develop recommendations regarding 

optimisation of existing objectives and 

planned activities 

1.1.1. An assessment report of 

existing documents and 

additional 

recommendations for 

measures are developed 

1.2.1. Recommendation 

for optimization of 

objectives and 

working plan is 

developed and 

submitted 

1 days  

2. Position Papers   
2.1 Development of position papers presenting 

the needs of the cluster to regional/national 

governmental bodies 

 

 

2.1.1 Agreeing the topic and 

interventions with governmental 

bodies 

 

2.1.2 Preparing the position paper 

8 days  

3. Development of trainings   

3.1 Elaborate the trainings identified into a 

series of concepts that can be implemented 

through clusters 

 

3.2 Support the showcasing of selected 

producers/products for short-term 

improvement 

3.1.1 Development of a series of 

costed concepts of 

training/coaching and support 

packages to businesses 

 

3.1.2 Briefing notes on training and 

coaching providers 

 

3.2.1 Improved products for 

showcasing 

 

6 days  

 

 

4. Cluster Organizational Development   

4.1 Visit & assess potential new members, 

Conduct the interview with selected members 

(remotely / on place) 

1.1.2. Identify other potential cluster 

members  

 

1.2. Update roadmap and 

implementation/support plans 

 

 

4.1.1. Discuss the results with all 

members  

4.1.2 Updated cluster member list 

 

 

4.2.1 Updated implementation 

plans 

4.2.2 provide needed support to 

conduct planned activities 

8 days  

5. Clusters` Development   



 

Phase / Activities Deliverables Amount of days 

5.1 Conduct cluster development 

workshops/trainings 

 

 

5.2 Support planning and implementation of 

study tour 

 

 

5.3 Support individual cluster members and 

their individual needs in terms of product 

development, service development & 

market positioning, co participation in 

branding, in strategy development 

 

 

 

5.1.1 Support the development of 

development workshops/trainings 

concept, plan, and evaluation report 

 

5.1.2 Support the development of 

study tour concept, plan, and 

evaluation report 

 

5.3.1 Create an Individual 

development planning for 

the member SMEs based 

on the assessment and 

help in implementation of 

the plans and actions, 

provide individual coaching 

and consultations to the 

cluster member SMEs.  

5.3.2 Records of the individual 

interventions are submitted 

5 days 

6. Institutionalization and strengthening 

of the clusters 

  

 6.1. Provide needed support to conduct 

planned activities 

 

 

6.2. Asses the level of digitalization and existing 

marketing capabilities of cluster and its member 

companies 

 

 

6.1.1 Support conducting the 

planned activities for clusters & 

members SMEs 

  

6.2.1 Aid the digitalization process 

when needed by reviewing the 

digital content, proofreading text & 

material and etc.  

5 days 

 

 

 

7. Organizing the closing cluster forum   

7.1. Development of the agenda and the 

concept for the workshop 

 

7.2. Preparation of experts’ inputs to the 

workshop 

 

 

 

 

7.3 Reporting  

 

 

7.1.1 Agenda of the workshop 

7.1.2 Tentative list of workshop 

participants (names, entities, 

positions, contact details, tentative 

roles with the cluster)  

7.2.1 The concept of the workshop 

7.2.2 Workshop moderation plan  

7.2.2 Experts’ presentations and  

Results  

7.3.1 workshop implementation 

report 

 

 

4 days 

8.  Final reporting   

8.1. Agree the content of conducted activities 

with programme expert  

8.2. Develop and submit the final report 

covering the following (but not limited) topics: 

8.2.1. Main challenges and 

opportunities of tourism clusters 

8.2.2. Main activities to be 

accomplished for the further 

sustainable development  

8.2.3. International standards and 

requirements  

8.2.4. Recommendations for clusters to 

effectively promote 

sustainability, international 

standards, quality service 

provision and digitalization  

8.3 Develop indicator matrix/logframe survey 

ToRs and support implementation in close 

coordination with GIZ project team 

8.1.1.  List of conducted activities  

 

8.2.1. Final report  

8.2.2. Presentation of the report 

 

 

 

 

 

 

 

 

 

 

 

 

8.3.1 ToRs for project indicator/log 

frame survey 

 

 

8 days  



 

Phase / Activities Deliverables Amount of days 

Total number of project days    

45 days 

 

4. Activities, Deliverables and Due Dates 

Expected deliverables and corresponding due dates are provided in the table below. All the 

dates correspond to an ideal implementation of the contract and may be modified, based on the 

existing situation in Georgia at the time of the implementation. 

 

 

Milestones Deadline 

Position Papers (one in Imereti, one in 

Kakheti) 

 

January 30, 2023 

Development of trainings February 30, 2023 

Cluster Organizational Development 
January 30, 2023 

Potential registration of the cluster as a 

legal entity under Georgian law 

February 31, 2022 

Shortlisting & visiting of stakeholders & 

additional potential cluster members to be 

integrated in the cluster 

 

 

December 15th, 2022 

Organizing Study tour & other planned other 

activities 

March 25, 2023 

Create an Individual development planning for 

the member SMEs, provide individual coaching 

and consultations to the cluster member SMEs.

  

 

  

  Ongoing 

Final Reporting May 25, 2023 

 

5. Coordination and Communication 

 
The Contractor works in close cooperation with the GIZ/C4D Programme Expert, and other experts 

and companies contracted by the project.  The contractor will maintain an active communication 

with cluster members.  Reporting is to the GIZ/C4D Programme Expert. 

5.1 Additional means of support 

Items to be provided for by the Project separately shall include: 

a) Accommodation, transportation, venue(s), facilities, interpretation, and food will be covered 

during the workshops in Georgia by C4D project. 

b) Hotel accommodation to implement visits to regions of Georgia, as appropriate. 

c) Transportation to implement visits to region of Georgia, as appropriate. 

 
6. Conditions and payment terms 

Payments will be carried out based on the implementation of this assignment and the acceptance 

of all deliverables and provision of the invoices according to the following schedule:  

 

6.1.1. Advance payment  

Advance payment in up to 20 % of the contract value will be made upon the signature of 

the contract.  

6.1.2. Final payment  



 

The final payment of the contract value will be made upon the completion of 

implementation of this assignment & timesheets and the acceptance of the contract 

implementation report. 

 


