Scope of work for Sheraton Grand Tbilisi Metechi Palace Hotel Solar system installation work 
General: 
· Detail shop drawings is attached  
· Quality and brand of materials is defined of can be proposed similar. 
· All equipment’s needs to be commercial use. 
· Any material or equipment will require approval, prior delivery, or installation. 
· Any activities will require proper planning and approval with technical manager. 
· Proper barricades, wall, floor, or ceiling closure to be made to eliminate any damages of exiting installation.
· Constructive elements installation is provided in design sketch, which is mandatory to be followed any other element installation needs to be agreed with technical department. 
· Any subsidizing program from government to be considered and detailed in the offer. 
Solar System: 
· Financial analysis to be provided including and not limited to investment cost, return on assets, amortization period, electricity production costs, remuneration and savings, cash flow etc.
· Type of system to be provided in detail.
· Any changes from design to be detailed. 
· Warranty period and maintenance schedule to be included. 
Contractor needs to represent following minimum staff all the time during installation activities:
· Safety representative. 
· Foreman.
· MEP engineer. 
· Skilled workers.
