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1 Introduction and General Stipulations 

1.1 General 

 This is the Design Criteria and Standard document for the civil works. 

 The requirements in the Particular Design Criteria and Standards overrule the 
general requirements in of the Design Criteria and Standards, in case of 
discrepancies. 

2 Definitions 

2.1 The following words and expressions shall have the meanings hereby 
assigned to them: 

 

Term Explanation 

Contractor Means the entity named as contractor in the main contract. 

Employer Means the entity named as employer in the main contract. 

DCS Or “Design Criteria and Standards” means the documents as 
referred to in Annex 5 or the Employer requirements hereof, and 
including any specifications and other Employer requirements in 
respect of the Works to be carried out by the Contractor, if any, 
and any Variation to such document. 

PDCS Or “Particular Design Criteria and Standards” means the 
documents as referred to in Annex 4 or the Employer 
requirements hereof, and including any specifications and other 
Employer requirements in respect of the Works to be carried out 
by the Contractor, if any, and any Variation to such document. 

Site Means the construction site named in the main contract. 

  

  

 

3 Codes and Standards 

a) The design, manufacturing, provisions, installation and construction of all works, 
shall conform to the local Codes and Standards of the country of the works and 
shall conform to the Codes and Standards mentioned in the DCS.  

b) The design and construction of the Works must be carried out in accordance with 
the regulations and requirements of all relevant legal authorities, including the 
Employee Health and Job Safety Regulations. 

4 Scope of Work & Engineering Concept 

4.1 General 

a) In order to achieve proper constructions, the following requirements shall be fulfilled: 

 Resistance and stability; 

 Hygiene, health and environment, 

 Safety in exploitation, 

 Protection against noise, 

 Energy efficiency  
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 Fire protection 
b) All requirements within this document take in consideration the minimum 

requirements.  
c) If any country code requires a higher or stricter requirement the Contractor must 

comply with, including all regional and site specific safety regulations.  
d) The Employer establishes a design review and should have the right to accept or 

reject the proposed design. 

4.2 Work, Material and Conditions 

a) Building materials, working methods, site equipment, etc., must applicable for the 
condition at Site.  

b) All materials and manufactured items are included in the project shall be new and 
unused.  

c) All works shall be executed in a safe and clean way in a high-quality workmanship. 
d) Work of the contractor, equipment, labor, etc., must be of adequate size and of 

such capacity, that all work in a timely and efficient manner than through the 
project construction schedule is defined and carried out in complete accordance 
with the applicable rules 

5 General Requirements 

5.1 Site Inspection and Infrastructure before preparing an offer 

a) The Contractor has examined the site and identified all conditions, accessibility, 
the full extent and nature of operations, the nature of the soil, environmental 
conditions, due to the limitations of existing structures and services for the general 
conduct of the contract. 

b) The Contractor has checked the availability of building materials, the availability of 
water and electricity, availability of land for fabrication and construction yard, labour 
colony, housing for construction employers, etc. 

c) The contractor checked all possible conflicts between the plant operations and the 
executions of the Works in advance and have been included in this contract if any. 

5.2 Site Inspection and Working methods during erection 

a) The Contractor is responsible for notifying the Employer’s personnel for site 
inspections, at least 48 hours in advance, if the work is ready for inspection. It does 
not exempt the Contractor from performing all required quality control inspections 
of its own and does not relieve the Contractor from his responsibility.  

b) The interfaces and conflicts between the Works to be executed and the plant 
operations should be analysed from the Contractor. The Contractor ensures that 
the chosen execution method avoids any obstacle or hindrance of the plant 
operations. 

5.3 Contractor´s survey 

a) The Contractor is responsible for all necessary survey work, including but not limited 
to:  

 Locating and measuring  

 Construction control 

 Survey checks and documentation on buildings and structures after 
completion (as built) 

 Survey checks and documentation on underground utilities and 
infrastructure after completion (as built) 

5.4 Checking of Dimensions and Levels 

a) All dimensions and levels of new and existing works are shown in the drawings to 
be checked on site by the Contractor as early as possible.  
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b) The Constructor is responsible for the accuracy of all dimensions and setting out 
on the site. 

c) The Contractor must verify “as-built” drawings and “as-built” works to assure proper 
fit of all new facilities and equipment.  

5.5 Controls and Requirements during Construction 

5.5.1 Settlement Survey Control 

a) The Contractor will provide a settlement survey for all settlement sensitive 
buildings and constructions, as defined by the Employer before contracting, during 
execution and the warranty period with measurements minimum every 6 month. 

b) The Contractor shall ensure that the settlements will meet the requirements given 
by the equipment suppliers and plant serviceability.  

c) Estimations of the short and long-term settlements will be provided for all process 
buildings with the design proposal.  

5.5.2 Dust, Vibration and Noise 

a) The Contractor will minimize Dust, Vibrations and Noise. 
b) The Contractor must keep the Dust, Vibrations and Noise out of his operation 

within the accepted limits out of the permission and the regulations of the Public, 
Health and Safety Authorities. 

c) All conditions imposed by law on Contractor’s operations are included in the 
Contractor duty and costs and without of extending the deadline. 

5.5.3 Cleanliness of the building site 

a) The Contractor will ensure all the time that the working and storage areas are in a 
clean and non- hazardous condition.  

b) The site shall be free from debris caused by waste or waste from execution. After 
the completion of the work, the Contractor will remove all waste, rubbish, tools, 
equipment, temporary buildings or structures and all surplus materials.  

c) The Contractor will leave the work area clean and in a state made fit for immediate 
use. 

d) All surplus materials will be removed by the Contractor to such places on the Site, 
as determined by the Employer. All temporary foundations for temporary buildings, 
cranes, etc. will be removed and filled up with clean suitable material on costs of 
the Contractor. 

e) The Contractor will make a proper drainage concept/plan for the construction 
period. The Contractor will make, at his own cost, all necessary drainage and 
pumping, so that the work stay dry during the execution of the works and until Final 
Acceptance of works by the Employer. 

5.6 Protection of the Works 

a) The Contractor will, if necessary or as instructed by the Employer, protect all 
buildings, works, facilities and equipment from damage by frost, heat, water, 
excessive moisture, extreme weather conditions or other causes. Construction will 
be secured or protected from any event until Final Acceptance of works by the 
Employer. 

b) Costs out of damages before Final Acceptance of work are to be borne by the 
Contractor. 

5.7 Safety and Security 

a) The Contractor will ensure at all times the safety of all people and the safety of 
work. 

b) The Contractor will follow and enforce all Country, Region and company safety 
guidelines and codes. 
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c) The Contractor will always have the responsibility for his own security 
arrangements within the site area of the works at all time. 

d) The Work must be physically barricaded from plant operations and each interface 
must be carefully coordinated with the plant. The Contractor will ensure at all times 
that the safety of construction works within the site of the works in relation to the 
prevailing rules of the security of the Country, Region and safety guidelines of the 
Employer. 

e) It is Contractor’s work to barricade his working area and plan construction traffic in 
a manner as to give minimum disturbance to Plant operations.  

f) During all execution of Works, especially during deep excavation or blasting for 
excavation purposes, the security of neighbouring structures is the responsibility of 
the Contractor. If necessary, an adequate monitoring of the adjacent structures 
according to the statement made by the Employer shall be performed by the 
Contractor on his own expense. 

g) The Contractor will ensure that all appropriate training and inspection records 
maintained and available for review by Authorities or Employer upon request. Any 
and all fines that are issued as a result of safety infractions or citations are to the 
Contractor’s account. 

5.8 Temporary works 

a) The Contractor will design temporary works like shoring and strutting of deep 
excavation works, temporary slopes, culverts, scaffolding/support system for heavy 
parts at heights and obtain acceptance of the Employer before execution. 

b) The acceptance of the Employer will not relieve the Contractor from his 
responsibility. 

5.9 Method Statements 

a) The Contractor will ensure all the time the safety of the design and construction 
works. The regulations of the country's security and security policies of the 
Employer have to be respected. 

b) A work method statement should describe a safe working method statement or a 
secure workflow and will be prepared by the Contractor to a document with 
detailed instructions on how to safely perform a work task. 

c) Method statement will be submitted by the Contractor to Employer at the beginning 
of the project for consideration, review and acceptance. This statement will be 
submitted latest three weeks before the Contractor starts the activity on site. The 
method statement will include the following statements: 

 purpose 

 extent/scope 

 references 

 definitions 

 responsibilities 

 equipment 

 backups 

 risk assessment 

 safety and security 

 safety controls 

 procedure 

 attachments (if applicable) 
d) Details of all temporary installations will be presented to the Employer for review 

prior to installation. 
e) If necessary, an adequate monitoring of the adjacent structures is carried out as 

per instruction of the Employer on expense of the Contractor. 
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5.10 Material Supplies, Sampling, Inspections, Tests and Approvals 

a) The Contractor will provide the Employer a list of suppliers intended for delivery the 
ready mix concrete with the detail information about the supplier for the cement 
and for the aggregates. 

b) HeidelbergCement Group is interested to use for their own building projects their 
own building materials, if possible.  

c) Before the contracting a single vendor for supply of ready mix concrete, any 
cement and aggregates will be agreed between the Contractor and the Employer. 

d) Materials for the Works will be tested as required in this specification and the 
design. All materials must be new. Only acceptable materials in according with the 
applicable standards will be used in the Works. A continuous program of sampling 
will be needed during construction to ensure consistent quality.  

e) The Contractor will cooperate and provide the Employer or his representative free 
access to examine all the tests, as required by this specification. The Contractor 
shall give sufficient notice to the Employer of his plan to carry out any and all tests 
in connection with the work. 

f) Manufactured materials, equipment etc, will be marked or labeled with the 
applicable Standard prior shipment. 

g) Materials and processes in the manufacture in the workshop and field service 
subject to inspection and tests conducted by or required by the Employer. The 
inspections and tests will not relieve the Contractor from responsibility for the 
provision of material and workmanship in accordance with specified requirements. 

h) Manufactured materials or components that do not comply with the specified 
requirements will be immediately removed and replaced without additional cost to 
the Employer. Retesting costs to confirm repairs/replacement are also to the 
Contractor’s account. 

i) Where any item of this specification is subject to the Employer’s comment, the 
Contractor may proceed with this item only after all matters arising from those 
comments were taken full into account by the Contractor. 

j) The Employer’s acceptance of a sample of materials and/or workmanship does not 
constitute approval of the actual materials and/or workmanship employed in the 
works but only consent of the particular sample. 

k) As a guideline, but not limited to the extent of the testing program, the following 
materials and procedures inspected as a minimum requirement: 

 Fill materials – as supplied and in place 

 Concrete, cement, aggregates, admixtures 

 Concrete – mixing 

 Concrete – plastic and hardened state 

 Concrete Trial Batches – destructive testing 

 Water for concrete 

 Roadway surfacing and foundations 

 Formwork  

 Welding – shop and field – ultrasonic; x-ray 

 Coating measurements – galvanizing 

 Coating measurement – primer and coat paints 

 Bolted connections 

 Steel reinforcement for concrete 

 Pipes – drainage, sewerage and water supply 

 Slip form works / Climbing form works 

 Soil compactions 

 Grounding 
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5.11 Subcontractors 

a) Prior contracting the Contractor will announce all intended subcontractors. If slip 
form works are intended and subcontracting is allowed under this contract, the 
subcontractor for slip form works will be announced. 

b) All subcontractors if allowed by the contract are subject to approval by the 
Employer, before contracting. 

c) Changes after the contract are permitted only with the written consent of  the 
Employer. 

d) The Employer reserves the right not to allow suppliers, vendors or subcontractors 
site access unconditionally.  

e) Any reasons for blocking local access have been discussed during the bidding 
phase. Examples of reasons to deny access are poor safety record, theft, failure of 
performance according to contract, etc. 

5.12 Warranty 

a) The warranty period for all civil- and steel structures is at least 5 years. 

5.13 Discrepancies, Objections and Reservations 

a) Discrepancies, Objections and Reservations to any Employer’s requirement or 
specification have been discussed and resolved before contracting. 

b) No claims from the Contractor in these regard will be accepted by Employer after 
contracting.  

6 Technical Specifications 

6.1 General design 

a) All design for walkways, platforms and stairs has to respect the local minimum 
requirements especially for rescue routes. 

b) Platforms and stairs above roads and public walkways must be closed to have a 
protection against dropping materials. 

c) The design must meet the relevant codes and standards. 

6.2 Walkways and platforms 

a) Platforms will provide access to equipment, which requires periodic inspection, 
lubrication, adjustment, repair of replacement. All maintenance access, hoist ways, 
monorail capacity, access doors and locations, etc. must be reviewed and 
accepted by the Employer during the bid phase of the project. 

b) Main access walkways will have a minimum clear width of 0.8 m and clear height of 
2.3 m. Secondary access walkways with infrequent usage will have a minimum 
clear width of 0.6 m and clear height of 2.3 m. 

c) The clearance all around the mechanical equipment will be at least 1.0 m or more if 
required by maintenance. 

d) Walkways must be provided along conveyor belts.  
e) Up to a range of a belt width of 630 mm the walkway will be provided along one 

side with at least 800 mm width. 
f) As of a belt width of more than 630 mm the walkway will be provided along both 

sides with at least width of 600 mm one side and 800 mm on the other side.  

6.3 Stairways 

a) Stairways will be provided for access to platforms and floors where the operation 
and maintenance personnel must have access on frequent bases.  

b) The minimum width and height clearance is 0.8 m and 2.3 m.  
c) For secondary stairways with infrequent usage the minimum width and height 

clearance is 0.6 m and 2.3 m. 
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d) Stairways will not have any projections into the clear area specified, or reduce in 
width at any point.  

e) The maximum riser height shall be 200 mm and the minimum tread 230 mm. 
f) The step dimensioning formula of riser (r) and tread (t) will be 2r + t = 630 mm, but 

not less than 600 mm and not more than 660 mm. 
g) The ratio of rise (r) to tread (t) shall be r/t = 0.8 (200/250 mm), corresponding to an 

angel of 38.6°. 
h) Stairway angles shall not be more than 45° (only where limited space) nor less 

than 30° when measured against the horizontal plane. 
i) The slope within one flight of stairs should be constant. 
j) One flight of stairs should not exceed 3 m in height. In case of only one single flight 

of stairs the height can be maximum 4 m, but only with the acceptance of the 
Employer. 

k) The number of stairs should be limited to 18 steps in one flight of stairs.  
l) The platform between 2 flight of stairs should be minimum the width of the stair, but 

not less as 800 mm. 

6.4 Stair- Ladders and ladders 

a) Stair- ladders and ladders should be provided at places, where no regular 
maintenance is necessary and only occasional access is required 

b) For stair- ladders the maximum riser height shall be maximum 250 mm and the 
minimum tread shall be 80 mm. The minimum width and height clearance is 0.6 m 
and 2.3 m. The slope within one flight of stairs should be constant. One flight of 
stairs should not exceed 3 m in height. 

c) Ladders shall be minimum 400 mm wide with horizontal solid rod rungs at 300 mm 
distance.  

d) For ladders with more than 3.00 m height is a safety cages needed. 
e) The height for a single ladder without platform is maximum 6.0 m. 
f) Alternative stairway or stair ladder design and construction will only be permitted 

after acceptance by the Employer. 

6.5 Design Life 

The lifetime is to be at least 50 years. 

6.6 Live Loads and Dead Loads 

a) The static and dynamic loads of the process equipment and machinery including 
liners and/or insulation have to be respected and taken into account in the design 
and anchorage detailing. 

b) Floor and roof live loads and dead loads shall be shown in the drawings. 
c) The design loads listed are the minimum requirements of the Employer. If the 

applicable loads or local standards are higher, the more stringent requirements 
are to be used for the calculation and design. 

6.6.1 Roof Live Loads 

d) Live Load for inaccessible roofs    1.0 KN / m² 
e) Live load for accessible inclined roofs   2.0 KN/ m² 
f) Live load for accessible flat roofs    3.5 KN/ m² 
g) Dust Load       0.5 KN/m² 
h) Utility loads        

6.6.2 Floor Live Loads 

a) Floor live loads shall be based on probable area loading in addition to equipment 
loads 

 Operating and maintenance floors   3.5 KN / m² 

 Access platforms and walkways   3.5 KN / m² 
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 Low voltage rooms (< 1 KV)    5.0 KN / m² 

 Middle voltage rooms    10.0 KN / m² 

 Conveyor walkways    2.5 KN / m² 

 Enclosed and chequer plate floor, if spillage can accumulate 5.0 KN / m² 
or higher* 

 Open and grated walkway    3.5 KN / m² 

 Stairways    3.5 KN / m² 

 Burner floor    25.0 KN/ m² ** 
 

 Preheater tower  

 Feeding chamber platform (Kiln level)   25 KN/m²* 

 All areas for transport and storing refractory  25 KN/m²** 

 Other areas of Preheater Tower    5KN/m²  
*Reference to 5.6.10 Risk analysis 
**Reduced to 15.0 KN/ m² for building columns and foundation systems, if allowed 
according country codes and PDCS. 

b) All walkways and platform beams to support a moving load of 5.0 KN. This is used 
for checking single member size. The uniform and concentrated loads described 
above are not to be applied simultaneously. The 5.0 KN concentrated load is to be 
applied over an area of 750 mm x 750 mm. 

c) Loads associated with trucks, forklifts and other vehicles have to be considered, if 
applicable. 

6.6.3 Wind Loads and Snow Loads 

a) The wind and snow loads shall be according to country codes and PDCS. 

6.6.4 Seismic Loads 

a) The seismic loads shall be according to country codes and the PDCS.  
b) The seismic load design requires prior acceptance by the Employer.   

6.6.5 Crane Loads 

a) Based on the given loads from the original equipment manufacturer 
b) Vertical wheel loads 
c) Lateral load 
d) Longitudinal Loads 

6.6.6 Equipment Loads 

a) Death loads 
b) Live loads 
c) Static loads 
d) Dynamic loads 

6.6.7 Impact Loads 

a) All columns placed near truck, wheel loader, fork lift or other vehicles ways shall be 
designed for horizontal impact loads according to the relevant standards. 
Alternatively, impact protection barriers must be foreseen. 

6.6.8 Other Loads 

a) Process Duct Loads incl. Dust and Insulation  
b) Expansion and friction loads  
c) Loads due to soil pressure 
d) Loading condition due to sequence of construction 
e) Dynamic pressure loads (at curves, elbows, etc) 
f) Loads out of temperature and temperature differences 
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g) Loads out of temperature due to radiation 
h) Critical temperature effects 
i) Emergency loads 
j) Others 

6.6.9 Load reduction 

a) Load reduction for the maximum live load capacity at all levels to be considered for 
the foundations and the supporting structures, based on the codes and standards 
mentioned in the PDCS and the Country codes. 

b) The reduction of the loads has to be submitted with the offer and have to be 
accepted by the Employer. 

6.6.10 Risk analysis 

a) For spillage or other accumulations a risk analysis has to be done, especially for 
transfer points and to be submitted to the Employer for acceptance.  

b) For load combinations a risk analysis has to be done and to be submitted to the 
Employer for acceptance. 

6.7 Allowable Displacements and Deflection Limits 

a) The structure must be designed so as to meet the usability requirement of vertical 
and horizontal displacements of foundations, buildings, floors, facades according to 
the design standards out of the PDCS and the Country Codes under all conditions. 

b) If the equipment is supported by several supports, the supports must be executed 
so that detrimental differential settlements are avoided. 

c) Deflections and displacement in structures due to the different loads are not 
permitted to exceed the values which are specified limits by the equipment and 
machinery provider or out of the PDCS and the Country Codes. 

d) For each construction the full usability shall be given. 
e) The Employer shall be entitled to claim the verification of serviceability for his 

acceptance. 
f) Structural vibrations have to be considered according the requirements of the 

equipment and machinery supplier.  
g) For each construction the full usability shall be given. 
h) The Employer will be entitled to claim the verification of serviceability for his 

acceptance. 

6.8 Vibrating equipment 

a) Contractor shall consider structural vibrations and dynamic loads according the 
specification of the machinery supplier and shall provide vibration frequency 
calculations and propose measures for the construction for the acceptance of the 
Employer. 

b) The foundations shall be sized to restrict accelerations to levels acceptable to the 
manufacturer and the Employer. 

c) Vibrating equipment must be isolated so as not to pass along the vibration to affect 
adjacent equipment and office spaces. 

6.9 Design Calculations 

a) The Contractor shall make available to the Employer detailed calculations for all 
structures and all connections, as well as the bearing loads for the substructure or 
the foundations (divided in the different load combinations). Equipment foundations 
and floor beams supporting vibrating equipment shall be analysed for dynamic 
loads and calculations for the same shall be provided. 

b) Design Calculations are to be conducted in an orderly manner and held to be 
submitted to the local authorities for approval. Calculations must be signed and 
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sealed by a professional engineer, with a copy provided to the Employer for his 
records. 

c) The calculation must be done with approved software, which is accepted by the 
local authorities.  

d) Calculations shall be available in the Local and English language. 
e) The design calculation and all related documents will be handed over to the 

Employer as soon as possible, but not later than 3 months before start of erection. 

6.10 Drawings for Review and structural calculations 

a) Design drawings and structural calculations must be provided for the Employers 
design review and acceptance minimum at least 6 weeks prior to erection. The 
drawings / calculations will meet the following requirements: 

 Drawings/ load drawings / calculations and schedules shall give complete 
information necessary for checking the type of construction and the 
construction method. 

 The drawings /calculations shall show location, size, quality and quantity of 
materials, details of construction, method of erection and other data to 
evaluate each item. 

b) The Employer’s review, comments and acceptance of the key plans and the shop 
drawings shall in no way relieve the Contractor of the total responsibility of the works. 

c) Structural calculations shall be provided to the Employer at Contractor’s costs in 
Pdf-file. On Employer request the Contractor shall provide the calculation and in 
another electronic format (e.g. EXCEL). 

d) General arrangement and detail design drawings shall be provided to the 
Employer at Contractor’s cost as follows: 

 Two full size hard copy, folded A4 / A3 on request (or bigger on request)  

 Two electronic copies (pdf-file and dwg-file) 
d) “As built” drawings shall be supplied at Contractors cost at the end of the contract, 

in the same formats as follows: 

 Two full size hard copy, folded A4 / A3 on request (or bigger on request)  

 Two electronic files (pdf-file and dwg-file)  
e) All document revisions following the Issue for Construction release need to be 

identified by an increase in the revision number, the revised portion of the document 
clouded by a revision cloud with corresponding revision triangle and a reason or 
explanation for the revision annotated on the document. The drawings and structural 
calculations shall be in local and English language and shall be in metric system. 

f) All documents provided to the Employer by Contractor shall have a full document list 
which must include: 

 name of document 

 type of document (drawings, calculations, folders etc. )  

 revision number 

 elaboration date 

6.11 Design, Quality Assurance and Quality Control 

a) The design of the various building structures will depend upon their final use.  
b) They shall be designed to allow for quick and easy installation and cost effective 

maintenance of the relevant process equipment. 
c) The design shall also consider the structural adequacy during erection as it is the 

erectors responsibility to ensure that all structural components of a system remain 
sound and safe during the construction sequence. This may require temporary 
guiding or supports. 

d) All constructions shall be mainly maintenance-free. 
e) The Contractor shall provide the Quality Assurance and Quality Control 

documentation (QA/QC) in order to ensure the compliance of the materials and the 
products with the requirements of the Project documentation: This document, the 
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Design Drawings, the other applicable Specifications, the Contractual 
Requirements and the Shop Drawings. The Employer will review and have to 
accept the QA/QC documentation during the bid phase of the project. 

f) The Contractor and its subcontractors and vendors provide free access to the 
Employer or his inspectors, which allows each inspection, test or survey at any 
time, any production and manufacturing or assembly operations . 

g) Periodic QA/QC reports (period to be define by the Employer’s site team) are 
required to describe the status and quality of the fabrications. 

6.12 Special requirements 

6.12.1 Daylight design 

a) All buildings should have a daylight design that all floors are sufficient day lighted, 
if not mentioned different in the PDCS. The appropriate daylight design shall be in 
accordance with the relevant industrial standards. 

6.12.2 Noise reduction 

a) All the building enveloping such as walls, roofs, doors, gates, windows, louvers and 
others to respect the limits of the environmental impact study and the noise of all 
existing and new  equipment. Sound calculations have to be submitted to the 
Employer for acceptance. 

6.12.3 Ventilation systems 

a) Suitable ventilation systems and air conditioning systems have to be provided 
where unwanted internal temperatures and/or air pressure on workplaces and/ or 
machinery/equipment occurs. Maximum wind speed not more than 0.5 m/s inside 
buildings and 2.0 m/s trough louvers. 

b) All electrical rooms shall have to be under positive pressure and sufficient cooling 
to maintain temperatures according to his equipment recommendations.   

6.12.4 Sump-pits 

a) In every basement and tunnel should be provided a sump-pit with a metal cover at 
the lowest point for drainage.  

6.12.5 Silos 

a) The Contractor shall provide water and dust tight silos made from reinforced 
concrete or steel. 

b) The maximum surface crack widths for concrete silos is for generally limited to 0.2 
mm and for raw meal and cement silo limited to 0.15 mm. 

c) Asymmetric charge and discharge with eccentric loads have to be considered in 
the silo design. 

d) Maximum temperature differences out of hot bulk materials due to the process and 
the lowest ambient air should be respected.   

e) Design temperatures for the structural calculation should be taken from process 
and presented with the offer to the Employer for acceptance. 

f) The Contractor has to provide adequate manholes and access points and submit 
the design to the Employer for acceptance. 

g) Concrete silos should respect wear on the wall and the cone and the thickness of 
the concrete cover should be sufficient.  

h) The Contractor shall indicate the net and the gross volume for each silo.  
i) Specific individual concrete single chamber silos with a diameter greater than 14m 

should be designed and executed as a post- tensioned construction. If the 
Contractor plans to design and build silos bigger than 14 m without post -
tensioning, he have to indicate this in the offer and this is subject to acceptance by 
the Employer.. 
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7 Execution of works 

a) A foreman, who is able to communicate in the local and English language or by 
means of a skilled translator, shall be on site at all times during erection until 
completion of the erection. Specifications and instructions shall also be kept on the 
site. 

7.1 Site Installation 

a) Before starting the execution works, the Contractor have to prepare and submit for 
Employer’s review the method statement with all information about site installations 
and site infrastructure including provisional access roads. The Contractor has to 
maintain all necessary infrastructures until end of the project, with adequate safety 
and cleaning conditions. 

b) After finishing the project all site installation have to be removed and should be 
restored in the original condition to the satisfaction of the Employer.  

7.2 Demolition 

a) The necessary demolition works including disposals shall be part of the scope.  

7.3 Piling works 

7.3.1 Pile record document 

a) A pile record document should be prepared for each pile.  
b) This document should contain the following item, but not limited for other items:  

 Building 

 Location 

 Construction Company 

 Number of pile 

 Drawing number 

 Installation date with start and end time 

 Length of pile with bottom and top level 

 Quality of reinforcement 

 Quality of concrete 

 Temperature during concreting 

 Remarks  

7.3.2 Pile test program 

a) The costs of a suitable pile test program should be included in the offer. 
b) Dynamic pile test must be confirmed with a sufficient number of static pile tests.  
c) The number of static and dynamic tests should be proposed by the Contractor 

based on local rules and is subject to acceptance by the Employer. 
d) The results of the pile test program must be hand over to the Employer for 

acceptance before starting the foundation works in this area. 
e) Piles which failed during the testing program must be replaced with a suitable 

number of additional piles on costs of the Contractor. The structural calculation 
must be checked and adapted accordingly.  

7.3.3 Drilled piles 

Reinforcement cages 
a) The reinforcement cages for drilled piles have to be welded to be rigid. 

7.3.4 Concrete cover 

a) The concrete cover must be ensured with suitable measures, like welded hooks. 
b) The concrete cover and the measures to ensure the concrete cover should be 

proposed by the Contractor and is subject to acceptance by the Employer.  
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7.3.5 Cased and non-cased borehole 

a) The Contractor must announce before contracting, if he wants to bore without 
cased borehole. This is subject to acceptance by the Employer. Without this 
acceptance before contracting, only cased boreholes will be allowed.  

7.3.6 Driven Piles 

Pile driving 
a) The driven piles shall be done with fixed leads to hold the pile in its position and to 

ensure the alignment. The number of blows has to be reported. If any unexpected 
ground conditions, unexpected change of drive characteristic or misalignment 
occurs the Contractor must inform the Employer immediately. 

b) Piles which failed during driving program or are misaligned must be replaced with a 
suitable number of additional piles on costs of the Contractor. The structural 
calculation must be checked and adapted accordingly.  

7.4 Earthworks 

a) Work Included (but not limited to) 

 Excavation 

 Compaction 

 Backfill 

 Protection of the pits and trenches 

 Health and safety 

 Respect of the maximum angle of the pit based on the material  

 Shoring 

 Drainage 

 Site grating 

7.4.1 Excavation 

a) All excavation works have to be done with suitable devices and tools. 
b) Excavations shall be accurately excavated shown on the Contractor’s drawings.  
c) The bottom of the excavations shall be undisturbed soil or suitable compacted 

material. 
d) The maximum slopes of the berm and the number of necessary berms have to be 

respected. All slopes have to be in a stable condition. 
e) Excavations must be shored or braced, if necessary.  
f) The excavation has to respect adequate working space for installing formworks 

and for the safety of personnel. To prevent damage to existing underground piping 
and devices during excavation and backfill care should be exercised.  

g) In case of trench excavation appropriate safety protection has to be in place.  

7.4.2 Shoring, sheeting and bracing 

a) Where necessary excavations have to be suitable shored, sheeted and braced. 
b) For all none standardized systems a structural calculation and a design should be 

provided for the acceptance of the Employer. 

7.4.3 Drainage 

a) All holes, pits and trenches must maintain in dry condition.  
b) Suitable drainage or pumping devices should be provided. 
c) Drainage permits and temporary sedimentation basin with outfall monitoring, if 

required by the local authorities, are within the scope and the costs of the 
Contractor. 
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7.4.4 Excavated Materials 

a) The use or disposal of the excavated material decides and approves the Employer. 
b) Suitable material for backfilling should be stockpiled for reusing. 
c) The costs for the transport and stockpiling are within the scope and the costs of the 

Contractor. 
d) Non suitable material or surplus material should be disposed at locations accepted 

by the Employer.  
e) The costs for transport and disposal for none- contaminate excavated material are 

within the scope and the costs of the Contractor. 

7.4.5 Fence and Warning Lights 

a) All pits and trenches have to be fenced and equipped with warning lights. 

7.4.6 Filling Materials 

a) Filling materials should be suitable for the intended use. 
b) The material should be homogenous and without any contamination.  
c) Materials for the construction of compacted fill areas shall be compactible filling 

materials without organic pollutions. 
d) In countries where deep temperature can occur, frost resisted material has to be 

used in areas, where temperatures below 0° C are possible.  
e) The maximum size of lumps or stones of the filling material should be less than 75 

mm. 
f) The use of recycled materials is only permitted with the acceptance of the 

Employer. 

7.4.7 Construction of Fill and Backfill 

a) The filling should be done in horizontal layers with 30 cm thickness.  
b) Filling shall not be performed when frost or other condit ions prevent proper 

compaction of the material. 
c) Fill and backfill shall be compacted to not less than:  

EV2 = 45 MN/ m² 
and  EV2/EV1 < 2,5 
(E = elastic modulus) 
 

7.4.8 In-Place Tests 

a) In-place compaction tests will be performed by the Contractor on his own expense, 
when required from the Employer. 

7.4.9 Site Grading and Surface Drainage 

a) After the completion of the construction works a finish site grading should be done 
to the final designed elevations and slopes from the Contractor´s drawing. The 
finished surface should have no un- drained area with water accumulation.   

7.5 Concrete Works 

7.5.1 General 

a) All necessary equipment, material, workmanship and devices related to concrete 
works should be included and covered by this chapter and shall include the following 
(but not limited to): 

 Piling and injections 

 Subgrade foundations 

 Building foundations 
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 Floor slabs, columns and beams in buildings and structures 

 Equipment foundations 

 Conveyor towers and support foundations 

 Silos and Stores 

 Pavements 

 Miscellaneous concrete structures 

 All grouting 

 All anchor bolts 

 Embedded metal 

 Prefabricated concrete part 

a) The concrete specified in this section should be ready-mix concrete supplied from 
an Employer approved ready-mix plant and approved cement and aggregate 
suppliers. 

7.5.2 Concrete 

a) The water-cement-ratio has to be equal or lower than 0.5. 
b) Trial mix results for each designated mix shall be submitted to the Employer prior 

to any concrete being placed in the works. 

7.5.3 Strength Requirements and Testing 

a) The characteristic compressive strengths have to be tested in a sufficient number 
and satisfactory test results have to be achieved in compliance with the Country 
Codes and PDCS on his own expense. 

b) The Contractor is responsible for ensuring that the compressive strength of the 
concrete as placed is not less than specified.  

c) The Contractor shall take samples of concrete for testing as specified and 
requested by Employer, but not less than specified in the Country Codes and 
PDCS.  

d) The Contractor shall make, cure, store, transport and test the cubes in 
compression in an approved laboratory in accordance to the Country Codes and 
PDCS on his own expense. 

e) Concrete tests for suitability and workability are required for the slip form works 
and for other. 

7.5.4 Cement 

a) Cement shall be conforming to the requirements of the country codes and PDCS.  

7.5.5 Aggregates 

a) Aggregate consists of crushed, clean, uncoated, hard and sound particles of rock 
or water-washed gravel, according to the country codes and PDCS. 

b) The maximum diameter is 32 mm. The space between the reinforcement has to be 
considered for the maximum grain size. 

c) Aggregate must have sufficient strength, must be clean, durable, and free of 
absorbed chemicals and free of coatings and clay as well as other materials in 
quantities which could effect the hydration of the cement paste. 

d) The usage of recycling materials is not permitted. 

7.5.6 Water 

a) Water shall be clear and free of harmful quantities of oil, acid, alkali, salts, organic 
materials or other hazardous materials. 
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7.5.7 Admixtures 

a) All admixtures shall be in line with the local regulations and shall have the 
acceptance of the Employer. 

7.5.8 Delivery Tickets 

a) Each portion of concrete used for the project site shall be equipped with duplicate 
delivery tickets.  

b) Delivery tickets shall provide at least the following information: 

 Contractor 

 Ready-mixed concrete plant 

 Country code plate of truck 

 Date and dispatch time at the mixing plant 

 Build-in location 

 Brand name of cement 

 Classification of cement 

 Amount of cement per m³ 

 Size and grading curve of aggregates 

 Water/ cement ratio 

 Kind and amount of admixtures 

 Water and/or admixtures added at job 

 Temperature of concrete 

7.6 Reinforcing Steel 

7.6.1 General 

a) Reinforcing steel and welded wire mesh shall be detailed, furnished, fabricated and 
placed in concrete structures as shown on the Contractor’s drawings and as 
specified herein. Special care is to be taken to observe and maintain all design 
splice lengths and locations. 

7.6.2 Materials 

a) Contractor shall supply and apply reinforcing Steel, mesh reinforcement and pre-
stressing steel to be supplied conforming to the Country Codes and PDCS.  

b) For each delivery of reinforcement steel at the construction site the Contractor has 
to submit to the Employer the certifying of the quality of the steel. 

c) Certificate should contain the results of these tests: 

 Resistance to stretching 

 Limits of yielding 

 Longitudinal extension before braking 
d) All steel reinforcement is to be supplied by works or depots must hold a valid 

Certificate of Approval for the manufacture and/or fabrication of steel 
reinforcement. 

7.6.3 Reinforcing Bars 

a) The Contractor will design and fabricate reinforcing steel in accordance with the 
requirements of Country Codes and PDCS.  

b) All bars are to bent cold.  
c) Bars shall not be straightened or re-bent again.  
d) Bars with kinks or bends not shown on the Contractor’s drawings shall not be used.  
e) Heating of bars will only be permitted with the acceptance of the Employer.  
f) All reinforcing steel as fabricated must be free from loose mill scale, rust, oil and 

grease and from coatings that destroy or reduce the bond to the concrete.  
g) No cutting of reinforcing bars with a torch is allowed. 
h) Binding wires for slip form works are recommended to be galvanized.  



 

Design Criteria and Standards 21/29 DCS-05-02-01-Civil-2015-05-09.docx 

7.6.4 Pre-Stressing reinforcement 

a) Pre-stressing reinforcement is very sensitive against corrosion. It must be protected 
against humidity and water. After inserting the pre-stressing reinforcement into the 
ducts the post- tensioning of the pre- stressing reinforcement and the grouting of the 
ducts must executed in due time (max. 4 weeks), according to the manufactures 
regulations, Country Codes and PDCS.  

b) All activities of inserting the strands, post- tensioning and grouting of the ducts must 
be recorded and submitted to the Employer for acceptance. 

7.6.5 Placing of reinforcement 

a) The reinforcing steel should be placed exactly and spaced in accordance with the 
relevant drawings. Reinforcing steel must be well secured to prevent displacement 
during installation and placing of concrete by using suitable measures. Sufficient 
number of supports for reinforcing steel is used to prevent sagging of bars or 
mesh. 

b) Reinforcement shall be clean of the ground and protected from mud, oil and other 
substances, which may adversely affect its use in the works 

c) Employer shall review the reinforcing after installation for acceptance. 

7.6.6 Cover 

The concrete cover shall be in accordance with the soil and environment aggressiveness.  
a) The minimum concrete cover protection for reinforcing steel shall not be less than: 

 Bottoms of footing and other concrete cast against the ground 60 mm 

 Bottoms of footing and other concrete cast against lean concrete 40 mm 

 Surfaces exposed to weather      40 mm 

 Surfaces in contact with the ground after removal of forms  40 mm 

 Slabs and walls not exposed to weather or ground  30 mm 

 Silo walls outside       50 mm 

 Silo walls inside       50 mm 

7.6.7 Cleaning 

a) Before any placement of concrete, the reinforcing steel must be inspected and 
cleaned. All materials and waste that may prevent effective bonding or create voids 
in the concrete must be removed.  

b) Grout coatings on reinforcing steel from previously placed concrete must be 
cleaned out. 

7.7 Concrete Construction 

7.7.1 Formworks 

a) The formwork shall be completed for the complete part to be poured, before 
casting. 

b) The shape of the formwork is to match the design of the accepted drawings.  
c) Excavated surface will not be used as form without permission of the Employer.  

7.7.2 Design of Formwork 

a) The formwork and bracing shall be designed and constructed for the loads,  lateral 
pressures and deflections by the Contractor and is part of his Means and Methods. 
Allowable stresses, tolerances and the deflection under load shall be taken into 
account. 

b) In cases where defections getting to big, the formwork shall be cambered to 
compensate the deflections due to the load of the fresh concrete.  
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c) Execution tolerances out of the Country Codes and Particular Conditions for the 
final construction have to be considered. 

d) All exposed concrete-edges shall have a 20 to 25 mm chamfer (i.e. be broken with 
triangular fillets 2.0 cm x 2.0 cm). Excluded are the areas of flush joints between 
e.g. concrete and masonry or attachment of doors and gates 

e) All pits shall have a sump hole with a metal cover and require the floor slabs to 
slope to the sump. Any finished concrete floor areas that hold ponded water will 
have to be removed and replaced. The repair must be acceptable to the Employer 
and all costs will be to the Contractor’s account. 

7.7.3 Tolerances 

a) Formwork shall be constructed to ensure that the concrete surfaces will conform to 
the all tolerances of the Country Codes and PDCS. 

b) The requested accuracy is in general +/- 1 cm in all directions, if there is no 
need of more preciseness. Anchor bolts should all have a sole plate that accurately 
matches the base plate to ensure alignment. Anchor bolt thread must be secured 
and maintained and shall allow double nutting. 

7.7.4 Form surface 

a) The joints of the surfaces shall be butt and linear. 
b) The formwork must be tight to avoid run-out of cement grout. The form must be 

coated to prevent bond with concrete. The joints of the surfaces shall be butt and 
linear. 

c) All exposed concrete is to be rubbed smooth and there be one consist colour and 
texture with all tie rod holes patched. 

d) Slip forms are preferred to be made out of steel with a steel surface.  
e) Slip forms made out of plywood can be used with the acceptance of the Employer.  
f) The internal slip form should have a slight conical form; the external none. The sl ip 

form shall rigid with bracing elements to avoid oval shapes. 
g) Additional requirements are in the document Instruction for slip form works 

7.8 Placing Concrete 

7.8.1 Preparation before Placing 

a) The formwork must be completely installed and braced.  
b) Water, snow, ice, frost, dirt or other foreign materials must be removed. 
c) The reinforcement and all built- in parts should be installed like sleeves, joint 

materials, anchors and other embedded materials must be installed and fixed in 
precise position.  

d) All surfaces of formworks, the embedded materials, reinforcement as well as the 
conveying equipment, should be cleaned from concrete previously placed and 
have to be encrusted from dried mortar. All contact surfaces of old construction 
which the concrete is to be placed against shall be free from water, mud and 
foreign debris.  

e) Do not place any concrete on frozen ground, frozen fill material or frozen old 
construction. 

7.8.2 Inspection and Acceptance before Placing 

a) Give the Employer at least 48 hours notice and opportunity before placing concrete 
to permit proper inspection of forms and reinforcement by the Employer. Pour card 
must be signed prior to the placement of any concrete.  

b) Pour cards are the Employer’s permission to place concrete.  
c) The Contractor, the Electrician (if applicable for earthing and lightning works) and 

Employer’s representative have to sign the pour card prior to any concrete 
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placement. Failure to comply could result in that the Contractor has to remove and 
replace the Work at his expense 

7.8.3 Conveying 

a) Concrete from the mixer to the place of final pouring shall be moved as fast as 
possible by methods, which will prevent separation, or loss of ingredients and in a 
manner, that will assure that the required quality of the concrete remains. 

b) Clean the conveying equipment at the end of any operation or workday. 
c) When pumping or pneumatically conveying, use equipment of suitable pumping 

capacity. Control the placement so that segregation is not apparent and do not 
allow the concrete to drop more than 1.2 m. Where greater drops are required use 
a tremie or elephant trunk for a better control. Control the discharge so that the 
concrete can effectively be compacted/vibrated in horizontal layers not more than 
300 mm. The loss of slump shall not exceed 50 mm. Do not convey concrete 
through pipe made of aluminium or aluminium alloy. 

7.8.4 Pouring 

Concrete will be poured continuously in layers of suitable thicknesses.  
a) Placing of the individual layers shall be kept as short as possible to achieve an 

effective bond between the layers. The new layer has to be placed before the old 
one sets.  

b) It is not allowed to pour concrete on concrete, which hardening stage is no more 
plastic, to avoid cold joints.  

c) If a section cannot be placed continuously, construction joints shall be located at 
points as approved by the Employer. 

d) Concrete, which has partially hardened or has been contaminated by foreign 
materials, shall not be used. 

e) Concrete should not discharge from the truck longer than after 90 minutes after 
first water was mixed with the cement. Concrete with admixtures for enlarging the 
workability should not discharge longer than 180 minutes after first water was 
mixed with the cement. Exceptions are possible with special measures, but only 
with an acceptance of the Employer. 

7.8.5 Segregation 

a) Concrete will be poured as close as possible in its final position to avoid 
segregation due to re-handling or flowing. Concrete shall not be handled by any 
procedure, which will cause segregation. Do not use vibrators to transport concrete 
within forms. Concrete shall not free fall more than 1.2m. Where greater drops are 
required the use a tremie or elephant trunk to control decent is necessary.  

7.8.6 Consolidation 

a) All concrete shall be consolidated by vibration. 
b) Mechanical vibrators shall have a sufficient minimum frequency and shall be 

operated by skilled workmen. 
c) The concrete should enclose the reinforcement and the embedded items entirely.  
d) All air on the surface of the formwork, in the concrete and around the reinforcement 

and embedded items must be eliminated. Honeycombing or pitting of concrete 
should be avoided. 

e) The use of vibrators to transport concrete within the forms is not allowed.  
f) Vibrators shall be inserted and removed at many points with a distance between 

500 to 700 mm. 
g) Each application of the vibrator into the concrete should be approximately 10 sec. 
h) Over vibrating with durations more than 30 sec shall be avoided. 
i) During all concrete placing operations a stand-by vibrator should be on site. 
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7.9 Atmospheric Conditions 

7.9.1 Rain or Snow 

a) Concrete shall not be placed during rain or snow without adequate protection and 
the acceptance of the Employer. Rainwater or snow shall not increase the mixing 
water and shall not damage the surface finish. 

7.9.2 Cold Weather 

a) Concrete should not be placed against frozen or icy surfaces. 
b) At the time of casting the temperature of concrete shall not be less than 5° C. 

Pouring of concrete to temperatures less than 5° could be made only with special 
methods and actions, which have to be accepted by Employer.  

c) After poring the concrete temperature must be maintained between 10°C and 22°C 
for the next 7 days. Methods of heating materials and protecting the temperature of 
concrete shall be considered. 

7.9.3 Hot Weather 

a) Concrete cast at hot weather conditions shall have a maximum placing 
temperature of 32°C. Difficulties like high loss of slump, flash set, or cold joints 
should be avoided. Methods of using a cooler for the water at the batch plant or 
other methods may be considered.  

7.10 Finishing 

7.10.1 Floor Slabs 

a) The coarse aggregate must be away from the top surface. The surface shall be 
treated with a smoothing tool such as a steel trowel or a screed board.  

b) If a non-skid surface is required for this a light broom finish will be used.  
c) Inside of production buildings or storage halls a finishing with a trowelling machine 

shall be used.  
d) Floor cover shall meet the functionality of the building. It shall be easy to clean, 

provide best hygienic conditions, adequate optical impact, meet safety 
requirements (not slippery when wet) and best lifetime conditions 

7.10.2 Foundations 

a) The coarse aggregate shall be away from the top surface. The surface gets a 
treatment with a smoothing tool like a steel trowel.  

b) In areas where base plates or base frames from equipment to be installed a rough 
surface can be produced with a scratch in two directions.  

7.10.3 Exposed surfaces 

Horizontal surfaces exposed to weather shall have an inclination to prevent puddles.  

7.11 Curing 

7.11.1 General 

a) All concrete must be cured by membrane curing or water curing. 

7.11.2 Membrane Curing 

a) The water-retaining sealing compound shall be applied direct after top finishing of the 
concrete surface. The certification and the manual for application from the 
manufacturer have to be respected. 
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7.11.3 Water Curing 

a) Water has to be clear and free of harmful quantities of oil, acid, alkali, salts, 
organic materials or other hazardous materials. 

b) The water application shall start direct after top finishing of the concrete surface 
and shall continue at least 10 days. The surfaces should be wet continuously 
by an approved  

c) method and equipment. 
d) Water curing is not the preferred after treatment measure and has to be 

accepted by the Employer. 

7.12 Protection 

7.12.1 Freshly Deposited Concrete 

a) In the time of hardening and curing the concrete shall be protected from hot or cold 
temperatures, premature drying and rain and running water. 

7.12.2 Formwork Surfaces 

a) Due to the heat of hydration and/or the heat from the sun the formworks with contact 
to the concrete shall kept wet during hot periods during the curing period. 

b) After removal of the formwork during the curing time, the curing of the free concrete 
surface have to executed immediately. 

7.12.3 Injuries by Accidents 

a) The concrete shall be protected during hardening and curing time from any 
damages. 

b) Stress and shocks out of mechanical or other accidents, heavy vibrations, shocks 
and load stresses shall be avoided. Suitable measures shall be taken. 

7.13 Masonry 

7.13.1 General 

a) This work consists of furnishing of all equipment and materials and erecting 
masonry structures. 

7.13.2 Handling and Storage 

a) Masonry stones must be handled carefully to prevent spalling and cracking. 
Masonry stones should be stored dry to prevent damages caused by weather, 
traffic or other reasons. 

7.13.3 Bricks and Blocks 

a) The building bricks and blocks shall be frost-resistant for areas, where 
temperatures below 0°C can occur.  

b) All masonry should be from the same production run and should be uniform in 
colour. 

7.13.4 Anchors and Ties 

a) Anchors and ties shall be galvanized. To use different types of anchors and ties 
are only permitted with the approval of the Employer. 

7.13.5 Workmanship 

a) All masonry has to be laid to be uniform, level and plumb, if there is no other 
specification. 

b) Brickwork which is not intended to plaster must have a uniform joint-forming, 
without visible grout or mortar stains. 
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c) All necessary cuts of the masonry have to be accurate und precise to have a 
uniform joint width. All openings and cut outs should be proper executed.  

7.13.6 Construction 

a) All masonry walls shall be of sufficient strength and thickness to withstand all dead 
and live load and wind pressure. For bigger walls with bigger height or/and leng th 
R.C. columns, beams and frames should be considered.  

7.13.7 Atmospheric Conditions 

a) Masonry stones may not be set when the temperature of outside air is lower than 
5° C, unless suitable means are provided to heat the masonry material and in order 
to protect the finished work freezing. 

7.13.8 Scaffolding and Equipment 

a) The Contractor shall provide for the purpose of carrying out the work, install and 
maintain safe and adequate scaffolding and other equipment. All equipment for 
mixing and transporting mortar and masonry must be clean and free of the set 
mortar, dirt or other foreign substances. 

7.13.9 Water and Damp Proofing 

a) On the exterior side of the masonry, a layer in clear and water repellent silicone 
should be applied. 

7.13.10 Clean-Up 

a) After completing of the masonry work, the contractor shall dismantle its scaffolding 
and equipment and remove waste, debris and surplus masonry from the building 
site 

7.14 Grouting works 

a) The base plates of the machines and the construction shall be temporarily 
supported on steel wedges and shims and properly aligned before grouting. 

b) All pockets and the whole area of the base plate have to be cleaned out.  
c) The surface shall be roughened by chipping, sandblasting or using other 

mechanical means in order to have a good bond of grout to concrete. Any oil 
and/or grease soaked concrete and loose, damaged or cracked concrete shall be 
removed until solid and sound concrete is reached and well visible. Just before 
grouting all water shall be removed. 

d) For the grouting a suitable none-shrink mortar shall be used.  
e) To ensure that no air pockets are left after grouting additional holes may have to 

be cut in base plate.  
f) Grouting of Machine foundations shall be done after taking the written instruction 

and in the presence of Erectors 
g) The instructions of the supplier for grouting material have to be respected. 

7.15 Roofing and Cladding 

a) Roofing and cladding will be used to cover buildings or structures and for special 
tasks, like fire resistance, noise reduction, heat insulation or others functions.  

b) The proposed covers of all buildings and structures should be submitted to the 
Employer during bidding process for approval. Requirements from the PDCS 
should be considered. 

c) The materials have to respect the weather conditions and the chosen solution must 
be waterproof and weatherproof.  

d) The thickness of the insulation should fit to the requirements out of the special 
tasks of the cladding. 

e) Vapour barrier should be considered to prevent moisture in the insulation.  
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f) The design and construction must take into consideration that pedestrians 
sometimes walk on the roof for maintenance reasons. 

g) Protective roof coating over concrete roofs shall be applied. The Contractor will 
provide the selected roof coating in his offer. 

7.16 Personnel and Service Doors 

7.16.1 Doors 

a) All doors for industrial buildings and the outside doors of ancillary buildings, if not 
otherwise specified in detail description and/or drawings shall be made of two 
seamless steel sheets, each min. 1.2 mm thick with a metal door steel frame.  

b) The space between the two sheets shall be filled with appropriate and fireproof 
insulating material. The overall door thickness shall be not less than 45 mm. 

c) The doors shall be furnished with all necessary hardware and devices for 
attachment to building structures and shall be set in a structural steel frame. 

d) The outside doors for insulated buildings must be sufficient insulated in a 
commercial quality made by a reputable manufacturer complete with closers.  

e) Doors must have clear-wired glass vision panels where required. 
f) If necessary, acoustic insulation and/ or thermal insulation are to be considered. 
g) Service doors shall be big enough to allow removal of the largest piece of 

equipment contained within the room. Service doors may also have removable 
overhead transoms or can be, provided with suitable cut outs to accommodate 
hoist beam extensions, and flashed with rubber or similar materials.  

h) A linkage device shall be provided for service doors with difficult access to assist in 
opening and closing the doors safely from inside of the building.  

i) At elevated doors and gates relative to the outdoor level, safety chains across the 
opening or other suitable devices shall be provided. 

j) The exterior doors shall always open outward for escape reasons.  
k) Door sizes shall be, if possible, standardised and have to be indicated on the 

drawings. 
l) Door sizes and door types and related accessories must be reviewed and accepted 

by the Employer. 
m) The Employer will select the colour for doors. 

7.16.2 Hinged Type Doors 

a) Hinged type doors shall be the standard product of a reputable manufacturer 
regularly engaged in the manufacture of this type of product. 

b) Hinges are generally heavy duty, ball bearing type in sufficient number and spacing 
for resistance to prolonged wear. 

c) Door frames for all exterior service doors shall be structural steel frames with 
removable steel doorstops. All doors will be weather and rain proof. All doors will 
have thresholds or floor elevations designed so that ponded storm water cannot 
enter the room. 

7.16.3 Roll-up Doors 

a) Roll-up doors shall be the standard product of a reputable manufacturer regularly 
engaged in the manufacture of this type of product and shall be weather proof. 
Curtain shall be formed of galvanized interlocking steel slats. Roll-up doors may be 
motorized – defined by Employer’s demand. 

7.16.4 Hardware Doors 

a) Door furniture, closers, stops, holders, hinges, thresholds, weather-stripping, push 
and pull plates, kick plates, etc, shall be provided for each door and its intended 
use. Hardware in general shall be specified as heavy-duty type. 

b) All doors shall be equipped for master key system. 
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7.16.5 Glass and Glazing 

a) Glass in general will be clear double strength quality sheet glass. Where required, 
“sandwich type” safety class is to be used, for accident prevention.  

7.16.6 Door for electrical rooms 

a) Doors for all electrical rooms must be fireproof for 90 minutes (F90) and will be 
provided with a panic door-opening system for escape from inside to outside. 

b) Doors for all electrical rooms must be dustproof. 

7.17 Roads 

7.17.1 Scope 

a) The work covered by this section consists of furnishing all equipment and 
materials, and performing all work required.  

b) Roads should include shoulders, ditches, culverts, parking areas. 
c) The width of the roads will vary depending upon vehicular usage. 
d) The roads shall be drained.  
e) If there is no other specification, the roads must be designed for maximum 

imposed loads for heavy vehicles. The width has to be sufficient for all vehicles 
used at plant side. 

f) Contractor shall provide concrete or asphalt roads and pavements.  
g) The Contractor shall submit with the offer his design proposal, where and what 

type of road and drainage provided for the acceptance of the Employer. 

7.17.2 Concrete or Asphalt for Paved Roads 

a) The sub grade layer of the compacted soil must have a bearing capacity of  EV2 = 
45 MN/m². 

b) The Contractor shall provide additional soil replacement, if the existing soil cannot 
reach this minimum requirement.  

c) The base course will be generally developed from crushed limestone or from 
existing local aggregate material. 

d) Above base coarse it is necessary to reach a bearing capacity of EV2= 120 MN/m² 
and EV2/EV1 <2.2, (E = elastic modulus).  

e) The surface course will be a 220 mm reinforced concrete slab or 220 mm layers of 
asphalt. Necessary joints have to be considered and indicated in the drawings.  

f) All materials and the total construction must reach a frost resistant level in 
countries and areas where temperatures below 0° C are possible.  

7.17.3 Compacted Roads 

a) The sub grade layer of the compacted soil must have a bearing capacity of   EV2=45 
MN/m². 

b) The Contractor shall provide additional soil replacement, if the existing soil cannot 
reach this minimum requirement. 

c) The base course and top hard course will be generally developed from crushed 
limestone or from existing local aggregate material.  

d) Above base coarse it is necessary to reach a bearing capacity of EV= 120 MN/m² 
and EV2/EV1 <2.2, (E = elastic modulus). 

e) The design shall be enable to pave the compacted road later with a top layer with 
concrete or asphalt.  

f) All materials and the total construction must reach a frost resistant level in 
countries and areas where temperatures below 0° C are possible.  

7.18 Infrastructure 

a) The work covered by this section consists of furnishing all equipment and 
materials, and performing all work required.  
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b) Infrastructure can be necessary for (but not limited to): 

 Sewage water 

 Rainwater 

 Process water 

 Cooling water 

 Heating water 

 Potable water 

 Water treatment 

 Gas 

 Electrical installations 

 Lighting for roads 
c) The Contractor shall submit with the offer his design proposal, where and what 

type of infrastructure provided for the acceptance of the Employer.  

7.19 Earthing and lightning protection and equipotential bonding 

a) All specifications and requirements are shown in the Electrical DCS. 
b) All equipment concerning earthing system, lightning protection and equipotential 

bonding shall be drawn in the civil execution drawings. 
c) The grounding system shall be uniform and coordinated for all buildings and 

structures. 
d) For plant grounding a potential equalization between all areas shall be foreseen.  
e) If applicable the Contractor shall confirm in the pouring card the proper execution 

of those works before placing the concrete. 

7.20 Remedial measures for defects in executed works 

a) In case any defect is observed in construction works before final acceptance the 
defect shall be repaired by the Contractor at his own cost by dismantling and 
rebuilding or by any other method accepted by the Employer. 


